FORM D - Products and Services Offering (Tab B)
Offeror Name: Puris
Invitation No: TP07-18 Trenchless Pipe Rehabilitation Services

Item New Unit
# Unit Pay Item Descrition Price
SECTION - A Clean/TV & Evaluation for Gravity Pipelines:
Al LF Sewer Main Television Inspection (8" through 15" Diameter) S 4.80
A2 LF Sewer Main Television Inspection (18" through 24" Diameter) S 7.20
A3 LF Sewer Main Television Inspection (27" through 36" Diameter) S 9.60
A4 LF Sewer Main Television Inspection (42" through 48" Diameter) S 14.40
A5 LF Sewer Main Television Inspection (54" through 60" Diameter) S 16.80
A6 LF Sewer Main Television Inspection (66" through 72" Diameter) S 26.40
A7 LF Sewer Main Television Inspection (78" through 90" Diameter) S 42.00
A8 LF Sewer Main Television Insepction (96" through 108" Diameter) S 48.00
A9 LF Sewer Main Cleaning - Normal (8" through 15" Diameter) S 4.80
A10 LF Sewer Main Cleaning - Normal (18" through 24" Diameter) S 7.20
All LF Sewer Main Cleaning - Normal (27" through 36" Diameter) S 9.60
Al12 LF Sewer Main Cleaning - Normal (42" through 48" Diameter) S 14.40
Al13 LF Sewer Main Cleaning - Normal (54" through 60" Diameter) S 16.80
Al4 LF Sewer Main Cleaning - Normal (66" through 72" Diameter) S 26.40
A15 LF Sewer Main Cleaning - Normal (78" through 90" Diameter) S 42.00
Al6 LF Sewer Main Cleaning - Normal (96" through 108" Diameter) S 48.00
Al7 LF Sewer Main Cleaning - Mechanical (8" through 15" Diameter) S 7.20
A18 LF Sewer Main Cleaning - Mechanical (18" through 24" Diameter) S 9.60
A19 LF Sewer Main Cleaning - Mechanical (27" through 36" Diameter) S 30.00
A20 LF Sewer Main Cleaning - Mechanical (42" through 48" Diameter) S 42.00
A21 LF Sewer Main Cleaning - Mechanical (54" through 60" Diameter) S 45.60
A22 LF Sewer Main Cleaning - Mechanical (66" through 72" Diameter) S 66.00
A23 LF Sewer Main Cleaning - Mechanical (78" through 90" Diameter) S 96.00
A24 LF Sewer Main Cleaning - Mechanical (96" through 108" Diameter) S 132.00
A25 LF 6" Clean and TV storm sewer S 6.62
A26 LF 8" Clean and TV storm sewer S 6.62
A27 LF 10" Clean and TV storm sewer S 8.28
A28 LF 12" Clean and TV storm sewer S 8.28
A29 LF 15" Clean and TV storm sewer S 11.59
A30 LF 18" Clean and TV storm sewer S 16.56
A31 LF 21" Clean and TV storm sewer S 19.87
A32 LF 24" Clean and TV storm sewer S 23.18
A33 LF 27" Clean and TV storm sewer S 24.84
A34 LF 30" Clean and TV storm sewer S 33.12
A35 LF 33" Clean and TV storm sewer S 41.40
A36 LF 36" Clean and TV storm sewer S 49.68
A37 LF 42" Clean and TV storm sewer S 66.24
A38 LF 48" Clean and TV storm sewer S 82.80
A39 LF 54" Clean and TV storm sewer S 99.36
A40 LF 60" Clean and TV storm sewer S 120.00
A4l LF 66" Clean and TV storm sewer S 138.00
A42 LF 72" Clean and TV storm sewer S 156.00
A43 LF 78" Clean and TV storm sewer S 174.00
Ad4 LF 84" Clean and TV storm sewer S 192.00
A45 LF 90" Clean and TV storm sewer S 210.00
A46 LF 96" Clean and TV storm sewer S 228.00
A47 LF 102" Clean and TV storm sewer S 246.00
A48 LF 108" Clean and TV storm sewer S 264.00
A49 LF 114" Clean and TV storm sewer S 282.00
A50 LF Greater than 114" Clean and TV storm sewer S 300.00
A51 LF 6" - 12" Post TV Inspection After Rehabilitation S 6.00
A52 LF 14" - 20" Post TV Inspection After Rehabilitation S 6.00
A53 LF 21" - 36" Post TV Inspection After Rehabilitation S 10.80
A54 LF 37"- 42" Post TV Inspection After Rehabilitation S 14.40
A55 LF 43"- 48" Post TV Inspection After Rehabilitation S 26.40




A56 LF 49"- 54" Post TV Inspection After Rehabilitation S 38.40
A57 LF 55"- 60" Post TV Inspection After Rehabilitation S 50.40
A58 LF 61"- 72" Post TV Inspection After Rehabilitation S 62.40
A59 LF 73" or Larger Post TV Inspection After Rehabilitation S 74.40
A60 EA Heavy Lift Station Cleaning (Remove all Debris to Bottom of LS - 4 hr minimum) S 5,174.40
A61 HR Major Lift Station Cleaning - Additional Hours S 1,293.60
A62 EA Minor Lift Station Cleaning (Skimming Top of LS - 4 hr minimum) S 1,380.00
A63 HR Minor Lift Station Cleaning - Additional Hours S 345.00
A64 HR Vactor Truck Services S 600.00
A65 YD Waste Water Treatment Plant Debris Removal/Sludge Hauling (Small) S 108.00
A66 YD Waste Water Treatment Plant Debris Removal/Sludge Hauling (Large) S 420.00
A67 EA Re-setup for TV Due to Point Repairs or Obstructions S 360.00
A68 LF Mechanical Root removal S 9.60
A69 LF Grease removal S 3.86
A70 EA Other Remote Obstruction removal (max. 5 If) S 828.00
A71 LF Smoke Testing S 2.21
A72 EA Manhole/Cleanout & Sewer Line Visual Inspection S 220.80
A73 EA GPS Survey of Manholes & Cleanouts S 480.00
A74 EA Heavy Debris Removal - MAN ENTRY S 300.00
A75 EA Heavy Debris Removal - LARGE DIAMETER MAN ENTRY S 600.00
A76 LF Heavy Debris Removal - REMOTE ENTRY S 1,200.00
A77 EA Dyed Water Flooding/Leak Quantification & Evaluation S 386.40
A7 EA Vactor Truck Mobilization S 1,200.00
SECTION - B Centrifugally Cast Pipe Rehabilitation for Sewer Lines:
B1 LF 30" STORM PIPE - ECOCAST REHABILITATION - 1." Thickness S 540.00
B2 LF 36" STORM PIPE - ECOCAST REHABILITATION - 1." Thickness S 384.00
B3 LF 42" STORM PIPE - ECOCAST REHABILITATION - 1." Thickness S 420.00
B4 LF 48" STORM PIPE - ECOCAST REHABILITATION - 1." Thickness S 486.00
B5 LF 54" STORM PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 570.00
B6 LF 60” STORM PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 690.00
B7 LF 66" STORM PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 858.00
B8 LF 72" STORM PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 1,020.00
B9 LF 78" STORM PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 1,110.00
B10 LF 84" STORM PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 1,290.00
B11 LF 90” STORM PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 1,440.00
B12 LF 96” STORM PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 1,800.00
B13 LF 102" STORM PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 2,160.00
B14 LF 108" STORM PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 2,760.00
B15 LF Greater than 108" STORM PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 3,240.00
B16 LF 30" SANITARY PIPE - ECOCAST REHABILITATION - 1." Thickness S 540.00
B17 LF 36" SANITARY PIPE - ECOCAST REHABILITATION - 1." Thickness S 384.00
B18 LF 42" SANITARY PIPE - ECOCAST REHABILITATION - 1." Thickness S 420.00
B19 LF 48" SANITARY PIPE - ECOCAST REHABILITATION - 1" Thickness S 486.00
B20 LF 54" SANITARY PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 570.00
B21 LF 60” SANITARY PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 690.00
B22 LF 66" SANITARY PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 858.00
B23 LF 72" SANITARY PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 1,020.00
B24 LF 78" SANITARY PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 1,110.00
B25 LF 84" SANITARY PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 1,290.00
B26 LF 90” SANITARY PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 1,440.00
B27 LF 96” SANITARY PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 1,800.00
B28 LF 102" SANITARY PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 2,160.00
B29 LF 108" SANITARY PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 2,760.00
B30 LF Greater than 108" SANITARY PIPE - ECOCAST REHABILITATION - 1.5" Thickness S 3,240.00
B31 LF EACH ADDITIONAL .5" Thickness S 138.00
B32 GAL AMS APPLICATION S 348.00
B33 CcY CHANNEL EXCAVATION S 60.00
B34 CcY DEBRIS REMOVAL S 78.00
B35 AC CLEARING AND GRUBBING S 5,400.00
B36 EACH TREE REMOVAL (6” — 12”) $ 1,800.00
B37 EACH TREE REMOVAL (13” — 23”) $ 3,600.00
B38 EACH TREE REMOVAL ( > 24”) $ 6,000.00




B39 EACH REWORK CATCHBASIN COVER TO ACCEPT NEW MANHOLE COVERS S 1,440.00
B40 EACH SERVICE LATERAL REINSTATEMENT - MAN ENTRY S 800.00
SECTION - C Cured-In-Place Pipe (CIPP) Rehabilitation for Sewer Lines:
Cl LF 6" x 4.5mm S 48.00
C2 LF 8" x 6.0mm S 54.00
Cc3 LF 10" x 6.0mm S 66.00
c4 LF 12" x 6.0mm 5 78.00
C5 LF 15" x 7.5mm S 96.00
C6 LF 18" x 9.0mm S 114.00
C7 LF 21" x9.0mm S 132.00
c8 LF 24" x 10.5mm 5 168.00
Cc9 LF 27" x 10.5mm S 192.00
C10 LF 30" x 12.0mm S 222.00
Cl1 LF 33" x12.0mm S 270.00
C12 LF 36" x 12.0mm S 300.00
C13 LF 42" x 13.5mm S 330.00
Cl4 LF 48" x 15.0mm S 540.00
C15 LF 54" x 18.0mm S 690.00
Cl6 LF 60" x 22.5mm S 810.00
c17 LF 6" & 8" Additional 1.5mm S 3.60
C18 LF 10" & 12" Additional 1.5mm S 7.20
C19 LF 15" & 18" Additional 1.5mm S 19.20
C20 LF 21" & 24" Additional 1.5mm S 33.60
c21 LF 27" Additional 1.5mm S 38.40
Cc22 LF 30" Additional 1.5mm S 45.60
Cc23 EA 33" Additional 1.5mm S 50.40
C24 EA 36" Additional 1.5mm S 60.00
C25 EA 42" Additional 1.5mm S 66.00
C26 EA 48" Additional 1.5mm S 74.40
Cc27 EA 54" Additional 1.5mm S 84.00
C28 EA 60" Additional 1.5mm S 102.00
C29 EA Internal reconnects on Cured-in-place pipe S 331.20
C30 LF 4"-6" Installation and cure of lateral liner from main <12" dia. S 5,520.00
C31 LF 4"-6" Installation and cure of lateral liner from surface clean out to main S 7,176.00
C32 EA 4"-6" Set-up for installations of <20 each total S 5,520.00
C33 EA 4"-6" Set-up for installations of 20-50 each total S 3,864.00
C34 EA 4"-6" Set-up for installations of 51-150 each total S 2,208.00
C35 EA 6" - 12" CIPP Setup Charge (< 300 LF) S 4,200.00
C36 EA 15" - 21" CIPP Setup Charge (< 300 LF) S 7,200.00
C37 EA 24" - 36" CIPP Setup Charge (< 300 LF) S 10,200.00
C38 EA 36" or Larger CIPP Setup Charge (< 300 LF) S 15,000.00
C39 EA Backyard Easement Setup (6" - 10") S 3,000.00
C40 EA Backyard Easement Setup (12" - 18") S 4,200.00
C41 SY Timber Matting for Large Diameter Setup S 100.00
Note: Any CIPP over 60" will be on an individual quote basis.
SECTION - D Pipe Bursting Rehabilitation for Sewer Lines:
D1 LF Burst existing 6" to 6" IPS SDR 19 ( 0'- 8' deep) S 62.40
D2 LF Burst existing 6" to 6" IPS SDR 19 ( 8'- 12' deep) S 67.60
D3 LF Burst existing 6" to 6" IPS SDR 19 ( 12'- 16' deep) S 75.40
D4 LF Burst existing 6" or 8" to 8" IPS SDR 19 ( 0'- 8' deep) S 70.20
D5 LF Burst existing 6" or 8" to 8" IPS SDR 19 ( 8'- 12" deep) S 74.10
D6 LF Burst existing 6" or 8" to 8" IPS SDR 19 ( 12'- 16' deep) S 78.00
D7 LF Burst existing 8" or 10" to 10" IPS SDR 19 ( 0'- 8' deep) S 80.60
D8 LF Burst existing 8" or 10" to 10" IPS SDR 19 ( 8'- 12' deep) S 87.10
D9 LF Burst existing 8" or 10" to 10" IPS SDR 19 ( 12'- 16' deep) S 92.30
D10 LF Burst existing 10" or 12" to 12" IPS SDR 19 ( 0'- 8' deep ) S 89.70
D11 LF Burst existing 10" or 12" to 12" IPS SDR 19 ( 8'- 12' deep) S 94.90
D12 LF Burst existing 10" or 12" to 12" IPS SDR 19 ( 12'- 16' deep ) S 104.00
D13 LF Burst existing 12" or 15" to 16" IPS SDR 19 ( 0'- 8' deep) S 101.40
D14 LF Burst existing 12" or 15" to 16" IPS SDR 19 ( 8'- 12' deep) S 109.20




D15 LF Burst existing 12" or 15" to 16" IPS SDR 19 ( 12'- 16' deep) S 127.40
D16 LF Burst existing 15" or 18" to 18" IPS SDR 19 ( 0'- 8' deep ) S 130.00
D17 LF Burst existing 15" or 18" to 18" IPS SDR 19 ( 8'- 12' deep) S 143.00
D18 LF Burst existing 15" or 18" to 18" IPS SDR 19 ( 12'- 16' deep) S 169.00
D19 LF Burst existing 18" or 21" to 22" IPS SDR 19 ( 0'- 8' deep) S 175.50
D20 LF Burst existing 18" or 21" to 22" IPS SDR 19 ( 8'- 12' deep) S 182.00
D21 LF Burst existing 18" or 21" to 22" IPS SDR 19 ( 12'- 16' deep ) S 201.50
D22 LF Burst existing 21" or 24" to 24" IPS SDR 19 ( 0'- 8' deep) S 214.50
D23 LF Burst existing 21" or 24" to 24" IPS SDR 19 ( 8'- 12' deep) S 227.50
D24 LF Burst existing 21" or 24" to 24" IPS SDR 19 ( 12'- 16' deep) S 240.50
D25 LF Burst existing 24" or 27" to 28" IPS SDR 19 ( 0'- 8' deep) S 247.00
D26 LF Burst existing 24" or 27" to 28" IPS SDR 19 ( 8'- 12' deep) S 260.00
D27 LF Burst existing 24" or 27" to 28" IPS SDR 19 ( 12'- 16' deep) S 299.00
D28 LF Burst existing 27" or 30" to 30" IPS SDR 19 ( 0'- 8' deep) S 318.50
D29 LF Burst existing 27" or 30" to 30" IPS SDR 19 ( 8'- 12' deep) S 331.50
D30 LF Burst existing 27" or 30" to 30" IPS SDR 19 ( 12'- 16' deep) S 357.50
D31 EA 8" - 12" Pipeburst Setup Charge (< 300 LF) S 6,000.00
D32 EA 16" - 22" Pipeburst Setup Charge (< 300 LF) S 12,000.00
D32 EA 24" or Larger Pipeburst Setup Charge (< 300 LF) S 24,000.00
D31 EA Lateral Services Reconnect (0'-8' deep) S 800.00
D32 EA Lateral Services Reconnect (8'-12' deep) S 1,200.00
D33 EA Lateral Services Reconnect (12'-16' deep) S 1,600.00
Note: Any pipebursting over 30", greater than 1 standard size increase, or deeper than
16" will be on an indiviual quote basis.
SECTION - E Pipe Bursting Rehabilitation for Water Lines:

E1l LF Install 2" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench S 75.00
E2 LF Install 4" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench S 95.00
E3 LF Install 6" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench S 115.00
E4 LF Install 8" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench S 125.00
ES LF Install 10" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench S 135.00
E6 LF Install 12" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench S 155.00
E7 EA 6" Flow Stop S 5,312.50
E8 EA 8" Flow Stop S 6,656.25
E9 EA 10" Flow Stop S 7,687.50
E10 EA 12" Flow Stop S 9,031.25
E11 EA 3/4" Service Tap, Install on 4"-8" Waterline S 806.25
E12 EA 1" Service Tap, Install on 4"-8" Waterline S 868.75
E13 EA 1.5" Service Tap, Install on 4"-8" Waterline S 1,218.75
E14 EA 2" Service Tap, Install on 4"-8" Waterline S 1,875.00
E15 EA 3/4" Service Tap, Install on 10"-12" Waterline S 856.25
E16 EA 1" Service Tap, Install on 10"-12" Waterline S 900.00
E17 EA 1.5" Service Tap, Install on 10"-12" Waterline S 1,243.75
E18 EA 2" Service Tap, Install on 10"-12" Waterline S 2,000.00
E19 EA Install 4"-8" tee, to any size S 3,240.00
E20 EA Install 10"-12" tee, to any size S 4,522.50
E21 EA Install 4"-8" mechanical joint wet connection, to any size S 2,403.00
E22 EA Install 10"-12" wet connection, to any size S 5,670.00
E23 LF Auger and encase 4"-8", all depths, complete in place (to include pipe in casing) S 270.00
E24 LF Auger and encase 10"-12", all depths, complete in place (to include pipe in casing) S 540.00
E25 CcY Annual and void space grouting S 151.20
E26 EA Install 1" Corporation Stop with Valve Box S 400.00
E27 EA Install 2" Corporation Stop with Valve Box S 700.00
E28 EA Install 4" gate valve & box S 600.00
E29 EA Install 6" gate valve & box S 800.00
E30 EA Install 8" gate valve & box S 1,200.00
E31 EA Install 12" gate valve & box S 2,200.00
E32 EA Install 8"'x2" service saddle S 900.00
E33 EA Install 12"x1" service saddle S 1,200.00
E34 EA Install 12"x2" service saddle S 1,300.00
E35 EA Connect new 1" water line w/existing 1" water line S 300.00
E36 EA Connect new 2" water line w/existing 2" water line S 500.00
E37 EA Connect new 4" water line w/existing 4" water line S 600.00




E38 EA Connect new 6" water line w/existing 6" water line S 700.00
E39 EA Connect new 8" water line w/existing 8" water line S 800.00
E40 EA Connect new 12" water line w/existing 12" water line S 1,000.00
E41 EA Install 3/4 inch service connections S 525.00
E42 EA Remove and dispose of existing fire hydrant S 500.00
E43 EA Salvage existing fire hydrant and re-install in new location S 2,600.00
E44 TON Repair pavement with cold mix asphalt S 100.00
E45 EA Furnish and install 8" x 6" ductile iron fire hydrant tee S 535.00
E46 EA Furnish and install 6" ductile iron pipe fire hydrant lead piping S 625.00
E47 EA Furnish and install 8" x 6" fire hydrant or approved equal, including lead and FH valve S 4,100.00
SECTION - F Sliplining With HDPE or FRP Rehabilitation:
F1 LF 6" HDPE IPS SDR 21 ( 0'- 8' deep) $ 46.00
F2 LF 6" HDPE IPS SDR 21 ( 8'- 12' deep) $ 50.60
F3 LF 6" HDPE IPS SDR 21 ( 12'- 16' deep) $ 55.20
F4 LF 8" HDPE IPS SDR 21 ( 0'- 8' deep) $ 46.00
F5 LF 8" HDPE IPS SDR 21 ( 8'- 12' deep) $ 50.60
F6 LF 8" HDPE IPS SDR 21 ( 12'- 16' deep) $ 55.20
F7 LF 10" HDPE IPS SDR 21 ( 0'- 8' deep) $ 50.60
F8 LF 10" HDPE IPS SDR 21 ( 8'- 12' deep) $ 55.20
F9 LF 10" HDPE IPS SDR 21 ( 12'- 16' deep) $ 59.80
F10 LF 12" HDPE IPS SDR 21 ( 0'- 8' deep ) $ 59.80
F11 LF 12" HDPE IPS SDR 21 ( 8'- 12' deep) $ 64.40
F12 LF 12" HDPE IPS SDR 21 ( 12'- 16' deep ) $ 69.00
F13 LF 16" HDPE IPS SDR 21 ( 0'- 8' deep) $ 69.00
F14 LF 16" HDPE IPS SDR 21 ( 8'- 12' deep) $ 78.20
F15 LF 16" HDPE IPS SDR 21 ( 12'- 16' deep) $ 92.00
F16 LF 18" HDPE IPS SDR 21 ( 0'- 8' deep) $ 82.80
F17 LF 18" HDPE IPS SDR 21 ( 8'- 12' deep) $ 92.00
F18 LF 18" HDPE IPS SDR 21 ( 12'- 16' deep) $ 110.40
F19 LF 20" HDPE IPS SDR 21 ( 0'- 8' deep) $ 110.40
F20 LF 20" HDPE IPS SDR 21 ( 8'- 12' deep) $ 119.60
F21 LF 20" HDPE IPS SDR 21 ( 12'- 16' deep) $ 133.40
F22 LF 24" HDPE IPS SDR 21 ( 0'- 8' deep) $ 128.80
F23 LF 24" HDPE IPS SDR 21 ( 8'- 12" deep) $ 138.00
F24 LF 24" HDPE IPS SDR 21 ( 12'- 16' deep) $ 151.80
F25 LF 27" Installation of FRP or SRPCP segments (20 If std. Segments) S 253.00
F26 LF 30" Installation of FRP or SRPCP segments (20 If std. Segments) S 276.00
F27 LF 36" Installation of FRP or SRPCP segments (20 If std. Segments) S 322.00
F28 LF 42" Installation of FRP or SRPCP segments (20 If std. Segments) S 368.00
F29 LF 48" Installation of FRP or SRPCP segments (20 If std. Segments) S 506.00
F30 LF 54" Installation of FRP or SRPCP segments (20 If std. Segments) S 552.00
F31 LF 60" Installation of FRP or SRPCP segments (20 If std. Segments) S 736.00
F32 LF 72" Installation of FRP or SRPCP segments (20 If std. Segments) S 920.00
F33 LF 27" Installation of FRP or SRPCP segments <10If joints S 303.60
F34 LF 30" Installation of FRP or SRPCP segments <10If joints S 331.20
F35 LF 36" Installation of FRP or SRPCP segments <10If joints S 386.40
F36 LF 42" Installation of FRP or SRPCP segments <10If joints S 441.60
F37 LF 48" Installation of FRP or SRPCP segments <10If joints S 607.20
F38 LF 54" Installation of FRP or SRPCP segments <10If joints S 662.40
F39 LF 60" Installation of FRP or SRPCP segments <10If joints S 883.20
F40 LF 72" Installation of FRP or SRPCP segments <10If joints S 1,104.00
F41 LS 27" Set-up for contiguous installations < 150 If S 920.00
F42 LS 30" Set-up for contiguous installations < 150 If S 1,840.00
F43 LS 36" Set-up for contiguous installations < 150 If S 1,840.00
F44 LS 42" Set-up for contiguous installations < 150 If S 1,840.00
FA5 LS 48" Set-up for contiguous installations < 150 If S 1,840.00
FA6 LS 54" Set-up for contiguous installations < 150 If S 1,840.00
FA7 LS 60" Set-up for contiguous installations < 150 If S 1,840.00
FA8 LS 72" Set-up for contiguous installations < 150 If S 1,840.00
F49 CUFT All Sizes Annular space grouting cement slurry base S 60.00
F50 LS All Sizes Set-up for annular space grouting <100 cubic feet S 5,000.00




F51 LB High Density Urethane for grouting, slab lifting, void filling, pipe sealing etc.(500lb.min) S 92.00
SECTION - G Manhole and Structure Rehabilitation:
G1 VF Manhole Rehabilitation (Standard 4-ft Diameter) - 1-inch cementitious S 162.50
Sewer Structure Rehabilitation (Non-circular or manholes greater than 4-ft Diameter) -
G2 SQFT 1-inch cementitious 5 45.50
G3 VF Manhole Rehabilitation - Epoxy/Polyurea/or approved equal - (Standard 4-ft Diameter) S 520.00
Sewer Structure Rehabilitation (Non-circular or manholes greater than 4-ft Diameter) -
G4 SQFT Epoxy/Polyurea/or approved equal S 104.00
G5 VF Manhole Rehabilitation - w/1 inch Geopolymer S 520.00
Sewer Structure Rehabilitation (Non-circular or manholes greater than 4-ft Diameter) -
G6 SQFT 1-inch Geopolymer S 188.50
G7 EA Installation of FRP rehabilitation structures up to 6' depth (Standard 4-ft Diameter) S 2,340.00
G8 VF Additional depth for FRP rehabilitation structures (Standard 4-ft Diameter) S 520.00
G9 SQFT All Sizes Installation of poured in place structure without forms remaining depth <10 vf S 117.00
G10 SQFT All Sizes Installation of poured in place structure with forms remaining depth <10 vf S 117.00
G11 SQFT All Sizes Installation of poured in place structure without forms remaining depth +10 vf <20 vf S 117.00
G12 SQFT All Sizes Installation of poured in place structure with forms remaining depth +10 vf <20 vf S 117.00
G13 SQFT All Sizes Installation of poured in place structure without forms remaining depth +20 vf <40 vf S 117.00
G14 SQFT All Sizes Installation of poured in place structure with forms remaining depth +20 vf <40 vf S 117.00
G15 LS All Sizes Set-up for install of poured in place MH structure <100 sq ft S 1,794.00
G16 EA All Sizes Installation of Manhole Chimney Seal S 717.60
G17 EA New manhole frame and cover-24" S 1,105.00
G18 EA New manhole frame and cover-32" S 1,950.00
G19 EA Premium manhole frame and cover (i.e. CertainTeed PAM locking units etc.)-24" S 1,560.00
G20 EA Premium manhole frame and cover (i.e. CertainTeed PAM locking units etc.)-32" S 2,080.00
G21 EA Adjust manhole frame and cover up to 1 Ft S 1,235.00
G22 VF Adjust manhole frame and cover over 1 Ft S 650.00
G23 EACH INVERT INSTALLATION, 4' DIAMETER S 325.00
G24 EACH INVERT INSTALLATION, 5' DIAMETER S 520.00
G25 EACH INVERT INSTALLATION, 6' DIAMETER S 975.00
G26 SF INVERT INSTALLATION, OTHER CONFIGURATIONS S 110.50
SECTION -H Excavation and Additional Items:
H1 EA 6" - 8" Point repair (0'- 8' deep ) up to 12 LF S 5,400.00
H2 EA 6" - 8" Point repair ( 8'- 12' deep) up to 12 LF S 6,600.00
H3 EA 6" - 8" Point repair ( 12'-16' deep) up to 12 LF S 8,400.00
H4 EA 10" - 12" Point repair ( 0'- 8' deep ) up to 12 LF S 6,600.00
H5 EA 10" - 12" Point repair ( 8'- 12' deep) up to 12 LF S 8,400.00
H6 EA 10" - 12" Point repair ( 12'-16' deep) up to 12 LF S 11,400.00
H7 EA 15" - 18" Point repair ( 0'-8' deep) up to 12 LF S 8,400.00
H8 EA 15" - 18" Point repair ( 8'-12' deep) up to 12 LF S 12,000.00
H9 EA 15" - 18" Point repair ( 12'-16' deep) up to 12 LF S 15,000.00
H10 EA 21" - 24" Point repair ( 0'-8' deep) up to 12 LF S 12,000.00
H11 EA 21" - 24" Point repair ( 8'-12' deep) up to 12 LF S 15,000.00
H12 EA 21" - 24" Point repair ( 12'-16' deep) up to 12 LF S 18,000.00
H13 LF 4" Open Cut ( 0'-8' deep) S 60.00
H14 LF 4" Open Cut ( 8'-12' deep) S 66.00
H15 LF 4" Open Cut (12'-16' deep) S 78.00
H16 LF 6" Open Cut ( 0'-8' deep) S 72.00
H17 LF 6" Open Cut ( 8'-12' deep) S 78.00
H18 LF 6" Open Cut ( 12'-16' deep) S 90.00
H19 LF 8" Open Cut ( 0'-8' deep) S 90.00
H20 LF 8" Open Cut ( 8'-12' deep) S 96.00
H21 LF 8" Open Cut ( 12'-16' deep) S 108.00
H22 LF 10" Open Cut ( 0'-8' deep) S 102.00
H23 LF 10" Open Cut ( 8'-12' deep) S 108.00




H24 LF 10" Open Cut ( 12'-16' deep) S 120.00
H25 LF 12" Open Cut ( 0'-8' deep) S 120.00
H26 LF 12" Open Cut ( 8'-12' deep) S 132.00
H27 LF 12" Open Cut ( 12'-16' deep) S 156.00
H28 LF 15" Open Cut ( 0'-8' deep) S 150.00
H29 LF 15" Open Cut ( 8'-12' deep) S 168.00
H30 LF 15" Open Cut ( 12'-16' deep) S 192.00
H31 LF 18" Open Cut ( 0'-8' deep) S 186.00
H32 LF 18" Open Cut ( 8'-12' deep) S 210.00
H33 LF 18" Open Cut ( 12'-16' deep) S 234.00
H34 LF 21" Open Cut ( 0'-8' deep) S 228.00
H35 LF 21" Open Cut ( 8'-12' deep) S 264.00
H36 LF 21" Open Cut ( 12'-16' deep) S 300.00
H37 LF 24" Open Cut ( 0'-8' deep) S 288.00
H38 LF 24" Open Cut ( 8'-12' deep) S 324.00
H39 LF 24" Open Cut ( 12'-16' deep) S 360.00
H40 LF 30" Open Cut ( 0'-8' deep) S 372.00
H41 LF 30" Open Cut ( 8'-12' deep) S 432.00
H42 LF 30" Open Cut ( 12'-16' deep) S 480.00
H43 LF 36" Open Cut ( 0'-8' deep) S 456.00
Ha4 LF 36" Open Cut ( 8'-12' deep) S 504.00
H45 LF 36" Open Cut ( 12'-16' deep) S 540.00
H46 LF 42" Open Cut ( 0'-8' deep) S 540.00
H47 LF 42" Open Cut ( 8'-12' deep) S 588.00
H48 LF 42" Open Cut ( 12'-16' deep) S 720.00
H49 EA Remove and replace or install cleanout S 2,208.00
H50 EA Pipe Seal Fix (8" Diameter) S 4,200.00
H51 EA Pipe Seal Fix (10" Diameter) S 4,368.00
H52 EA Pipe Seal Fix (12" Diameter) S 4,536.00
H53 EA Pipe Seal Fix (15" Diameter) S 4,872.00
H54 EA Pipe Seal Fix (18" Diameter) S 5,208.00
H55 EA Pipe Seal Fix (21" Diameter) S 5,712.00
H56 EA Pipe Seal Fix (24" Diameter) S 6,384.00
H57 EA Access Pit (0'-8' deep) S 3,000.00
H58 EA Access Pit (8'-12' deep) S 3,300.00
H59 EA Access Pit (12'-16' deep) S 5,400.00
H60 EA Access Pit (16'-20' deep) S 9,600.00
H61 EA Access Pit (over 20' deep) S 22,800.00
H62 EA Potholing for Nearby Utility Location or Obstruction Removal (0'-8' deep) S 828.00
H63 EA Potholing for Nearby Utility Location or Obstruction Removal (8'-12' deep) S 1,324.80
H64 EA Potholing for Nearby Utility Location or Obstruction Removal (12'-16' deep) S 1,766.40
H65 EA Potholing for Nearby Utility Location or Obstruction Removal (16'-20' deep) S 2,640.00
H66 LF Trench safety (0-8' deep) S 6.00
H67 LF Trench safety (8-12' deep) S 9.60
H68 LF Trench safety (12-16' deep) S 24.00
H69 LF Trench safety (16-20' deep) S 42.00
H70 LF Trench safety over 20' deep) S 120.00
H71 EA Install New 4' DIA precast manhole 0' - 6' deep S 5,400.00
H72 VF Extra depth 4' DIA precast manhole over 6' deep S 780.00
H73 EA Install New 5' DIA precast manhole 0' - 6' deep S 7,500.00
H74 VF Extra depth 5' DIA precast manhole over 6' deep S 1,320.00
H75 EA Install New 6' DIA precast manhole 0' - 6' deep 5 12,600.00
H76 VF Extra depth 6' DIA precast manhole over 6' deep S 1,620.00
H77 EA Install New 4' DIA fiberglass manhole 0' - 6' deep S 5,400.00
H78 VF Extra depth 4' DIA fiberglass manhole over 6' deep S 780.00
H79 EA Install New 5' DIA fiberglass manhole 0' - 6' deep S 7,500.00
H80 VF Extra depth 5' DIA fiberglass manhole over 6' deep S 1,320.00
H81 EA Install New 6' DIA fiberglass manhole 0' - 6' deep 5 12,600.00
H82 VF Extra depth 6' DIA fiberglass manhole over 6' deep S 1,620.00
H83 EA Sanitary Sewer Structure, Type B Structure, Up to 6' deep S 6,000.00
H84 VF Extra Depth Type B Structure, greater than 6' depth S 600.00
H85 EA Sanitary Sewer Structure, Type C Structure, Up to 6' deep S 7,800.00
H86 VF Extra Depth Type C Structure, greater than 6' depth S 600.00
H87 Ton Cement stabilized sand S 54.00




H88 Ton Granular backfill/Crushed Rock S 42.00
H89 CcY Flowable Fill S 168.00
H90 EA Dewatering setup (well pointing) maximum 20' deep, includes 20 linear feet setup S 9,000.00
H91 LF Extra length dewatering over 20 linear feet S 120.00
H92 DAY Operation Maintain Well Points by the Day S 360.00
H93 cY Extra hand excavation S 120.00
Note: Any point repair above 24" or digging item deeper then 20' is on an individual
quote basis.
SECTION - | Horizontal Directional Drilling (HDD):
REMOVED

SECTION -J Bypass Pumping for Gravity Pipe and Associated Items:
J1 EA Set Up 4" Pump (Per Pump) S 2,500.00
J2 EA Set Up 6" Pump (Per Pump) S 4,800.00
J3 EA Set Up 8" Pump (Per Pump) S 11,000.00
J4 EA Set Up 12" Pump (Per Pump) S 17,400.00
J5 LF Set Up 4" Piping S 100.00
16 LF Set Up 6" Piping S 110.00
17 LF Set Up 8" Piping S 120.00
18 LF Set Up 12" Piping S 130.00
19 LF Set Up 18" Piping S 150.00
J10 DAY Operate 4" pumping System S 500.00
J11 DAY Operate 6" pumping System S 2,880.00
J12 DAY Operate 8" pumping System S 5,640.00
J13 DAY Operate 12" pumping System S 8,840.00
J14 EA Bypass - Driveway Ramp (Setup, Operate, Maintain) S 3,000.00
J15 EA Bypass - Street Ramp (Setup, Operate, Maintain) S 3,000.00
J16 LF Bypass - Street Trenching for 8" Pipe (Setup, Operate, Maintain) S 115.00
J17 LF Bypass - Street Trenching for 12" Pipe (Setup, Operate, Maintain) S 120.00
J18 LF Bypass - Street Trenching for 18" Pipe (Setup, Operate, Maintain) S 150.00
J19 EA Bypass Plan (3rd Party Certified) S 2,000.00

SECTION - K Pressure Pipe Lining and Reinforced Pressure Pipe Lining System:

Potable Pressure Pipelines
K1 LF 6" Installation of Pressure Pipe Lining S 360.00
K2 LF 8" Installation of Pressure Pipe Lining S 405.00
K3 LF 10" Installation of Pressure Pipe Lining S 465.00
K4 LF 12" Installation of Pressure Pipe Lining S 516.00
K5 LF 15" Installation of Pressure Pipe Lining S 585.00
K6 LF 18" Installation of Pressure Pipe Lining S 705.00
K7 LF 21" Installation of Pressure Pipe Lining S 786.00
K8 LF 24" Installation of Pressure Pipe Lining S 879.00
K9 LF 27" Installation of Pressure Pipe Lining S 960.00
K10 LF 30" Installation of Pressure Pipe Lining S 1,185.00
K11 LF 33" Installation of Pressure Pipe Lining S 1,380.00
K12 LF 36" Installation of Pressure Pipe Lining S 1,518.00
K13 LF 39" Installation of Pressure Pipe Lining S 1,746.00
K14 LF 42" Installation of Pressure Pipe Lining 5 2,070.00
K15 LF 48" Installation of Pressure Pipe Lining 5 2,760.00
K16 LF 54" Installation of Pressure Pipe Lining S 3,300.00
Non-Potable Pressure Pipelines

K17 LF 6" Reinforced Pressure Pipe Lining S 270.00
K18 LF 8" Reinforced Pressure Pipe Lining S 330.00
K19 LF 10" Reinforced Pressure Pipe Lining S 390.00
K20 LF 12" Reinforced Pressure Pipe Lining S 450.00
K21 LF 15" Reinforced Pressure Pipe Lining S 510.00
K22 LF 18" Reinforced Pressure Pipe Lining S 630.00
K23 LF 21" Reinforced Pressure Pipe Lining S 696.00




K24 LF 24" Reinforced Pressure Pipe Lining S 855.00
K25 LF 27" Reinforced Pressure Pipe Lining S 960.00
K26 LF 30" Reinforced Pressure Pipe Lining S 1,095.00
K27 LF 33" Reinforced Pressure Pipe Lining 5 1,290.00
K28 LF 36" Reinforced Pressure Pipe Lining S 1,518.00
K29 LF 39" Reinforced Pressure Pipe Lining S 1,665.00
K30 LF 42" Reinforced Pressure Pipe Lining S 2,010.00
K31 LF 48" Reinforced Pressure Pipe Lining S 2,700.00
K32 LF 54" Reinforced Pressure Pipe Lining S 3,000.00
K33 EA 6" Installation of End Seal S 4,140.00
K34 EA 8" Installation of End Seal S 4,140.00
K35 EA 10" Installation of End Seal S 4,140.00
K36 EA 12" Installation of End Seal S 4,140.00
K37 EA 15" Installation of End Seal S 5,520.00
K38 EA 18" Installation of End Seal S 6,900.00
K39 EA 21" Installation of End Seal S 6,900.00
K40 EA 24" Installation of End Seal S 8,280.00
K41 EA 27" Installation of End Seal S 8,280.00
K42 EA 30" Installation of End Seal S 8,280.00
K43 EA 33" Installation of End Seal S 9,660.00
K44 EA 36" Installation of End Seal S 9,660.00
K45 EA 39" Installation of End Seal S 11,040.00
K46 EA 42" Installation of End Seal S 11,040.00
K47 EA 48" Installation of End Seal S 13,800.00
K48 EA 54" Installation of End Seal S 13,800.00
K49 EA 6"to 12" System set-up charge (<150 If) S 4,140.00
K50 EA 15" to 21" System set-up charge (<150 If) S 4,140.00
K51 EA 24" to 33" System set-up charge (<150 If) S 4,140.00
K52 EA 36" to 54" System set-up charge (<150 If) S 4,140.00
SECTION - L Pressure Pipeline Bypass:
L1 LF Set up bypass of mainlines sizes 2"- 4" AWWA approved bypass S 110.40
L2 EA Connection of each service from 2"- 4" AWWA approved bypass S 1,269.60
L3 Day Operation of 2"- 4" AWWA approved bypass S 2,760.00
L4 LF Set up bypass of mainlines sizes 6"- 8" AWWA approved bypass S 138.00
L5 EA Connection of each service from 6"- 8" AWWA approved bypass S 1,407.60
L6 Day Operation of 6"- 8" AWWA approved bypass S 3,312.00
L7 LF Set up bypass of mainlines sizes 10"- 12" AWWA approved bypass S 165.60
L8 EA Connection of each service from 10"- 12" AWWA approved bypass S 1,725.00
L9 Day Operation of 10"- 12" AWWA approved bypass S 5,520.00
L10 LF Set up bypass of mainlines sizes 13"- 19" AWWA approved bypass S 414.00
L11 EA Connection of each service from 13"- 19" AWWA approved bypass S 1,794.00
L12 Day Operation of 13"- 19" AWWA approved bypass S 6,900.00
L13 EA Set up bypass of mainlines sizes 20"- 24" AWWA approved bypass S 552.00
L14 EA Connection of each service from 20"- 24" AWWA approved bypass S 2,760.00
L15 Day Operation of 20"- 24" AWWA approved bypass S 6,900.00
L16 LF Set up bypass of mainlines sizes 25"- 30" AWWA approved bypass S 966.00
L17 EA Connection of each service from 25"- 30" AWWA approved bypass S 2,760.00
L18 Day Operation of 25"- 30" AWWA approved bypass S 8,280.00
L19 LF Set up bypass of mainlines sizes 31"- 37" AWWA approved bypass S 1,242.00
L20 EA Connection of each service from 31"- 37" AWWA approved bypass S 2,760.00
L21 Day Operation of 31"- 37" AWWA approved bypass S 8,280.00
L22 LF Set up bypass of mainlines sizes 38"- 48" AWWA approved bypass S 1,656.00
L23 EA Connection of each service from 38"- 48" AWWA approved bypass S 2,760.00
L24 Day Operation of 38"- 48" AWWA approved bypass S 8,280.00
SECTION - M Line Cleaning and Inspection for Pressure Pipelines & Mechanical Cleaning:
M1 LF 6" Cleaning with pressure propelled pigs S 27.60
M2 LF 8" Cleaning with pressure propelled pigs S 27.60
M3 LF 10" Cleaning with pressure propelled pigs S 27.60
M4 LF 12" Cleaning with pressure propelled pigs S 27.60
M5 LF 15" Cleaning with pressure propelled pigs S 41.40




M6 LF 18" Cleaning with pressure propelled pigs S 41.40
M7 LF 21" Cleaning with pressure propelled pigs S 41.40
M8 LF 24" Cleaning with pressure propelled pigs S 55.20
M9 LF 27" Cleaning with pressure propelled pigs S 55.20
M10 LF 30" Cleaning with pressure propelled pigs S 55.20
M11 LF 33" Cleaning with pressure propelled pigs S 55.20
M12 LF 36" Cleaning with pressure propelled pigs S 110.40
M13 LF 42" Cleaning with pressure propelled pigs S 110.40
M14 LF 48" Cleaning with pressure propelled pigs S 110.40
M15 LF 54" Cleaning with pressure propelled pigs S 110.40
M16 LF 6" Cleaning with scrapers or other attached tools S 41.40
M17 LF 8" Cleaning with scrapers or other attached tools S 41.40
M18 LF 10" Cleaning with scrapers or other attached tools S 41.40
M19 LF 12" Cleaning with scrapers or other attached tools S 41.40
M20 LF 15" Cleaning with scrapers or other attached tools S 55.20
M21 LF 18" Cleaning with scrapers or other attached tools S 55.20
M22 LF 21" Cleaning with scrapers or other attached tools S 55.20
M23 LF 24" Cleaning with scrapers or other attached tools S 69.00
M24 LF 27" Cleaning with scrapers or other attached tools S 69.00
M25 LF 30" Cleaning with scrapers or other attached tools S 69.00
M26 LF 33" Cleaning with scrapers or other attached tools S 96.60
M27 LF 36" Cleaning with scrapers or other attached tools S 96.60
M28 LF 42" Cleaning with scrapers or other attached tools S 110.40
M29 LF 48" Cleaning with scrapers or other attached tools S 138.00
M30 LF 54" Cleaning with scrapers or other attached tools S 165.60
M31 LF 6" Pressure pipe inspection S 11.04
M32 LF 8" Pressure pipe inspection S 11.04
M33 LF 10" Pressure pipe inspection S 13.80
M34 LF 12" Pressure pipe inspection S 13.80
M35 LF 15" Pressure pipe inspection S 13.80
M36 LF 18" Pressure pipe inspection S 19.32
M37 LF 21" Pressure pipe inspection S 19.32
M38 LF 24" Pressure pipe inspection S 19.32
M39 LF 27" Pressure pipe inspection S 19.32
M40 LF 30" Pressure pipe inspection S 19.32
M41 LF 33" Pressure pipe inspection S 19.32
M42 LF 36" Pressure pipe inspection S 22.08
M43 LF 42" Pressure pipe inspection S 22.08
M4a4 LF 48" Pressure pipe inspection S 27.60
M45 LF 54" Pressure pipe inspection S 41.40
M46 LF Tuberculation Removal (Pressure & Gravity Pipelines) S 40.00
SECTION - N Restoration and Additional Items:
N1 LF Saw Cutting up to 8" depth S 5.00
N2 LF Saw Cutting over 8" depth S 12.50
N3 SY Repair/Rehab 2" Asphalt pavement S 57.50
N4 SY Repair/Rehab 8" Flex base 5 46.00
N5 SY Repair/Rehab 8" Concrete pavement 5 138.00
N6 Sy Repair/Rehab 6" Concrete driveway 5 100.00
N7 Sy Repair/Rehab 4" Concrete sidewalk S 81.25
N8 LF Repair/Rehab Concrete curb and gutter S 40.25
N9 SY Sodding S 11.50
N10 LF Repair/Rehab chain link fence with new S 46.00
N11 LF Repair/Rehab wooden fence with new S 46.00
N12 cY TOPSOIL COMPLETE S 43.75
N13 cY SANDING COMPLETE S 27.50
N14 cY MULCH COMPLETE S 37.50
N15 LF STRAW BALE BARRIER S 25.00
N16 EACH TREE REPLACEMENT: HARDWOODS, 2” S 250.00
N17 EACH TREE REPLACEMENT: PINES, 2” S 375.00
N18 EACH SHRUB REPLACEMENT: 1 GALLON S 50.00
N19 EACH SHRUB REPLACEMENT: 3 GALLON S 78.75
N20 EACH SHRUB REPLACEMENT: 5 GALLON S 102.50




N21 EACH SHRUB REPLACEMENT: 7 GALLON S 152.50
N22 EACH BEDDING FLOWERS: PER FLAT OF 18 S 125.00
N23 SY STONE RIP RAP TYPE I, 24" IN PLACE COMPLETE S 131.25
N24 SY STONE RIP RAP TYPE Ill, 12" IN PLACE COMPLETE S 75.00
N25 SY STONE GROUTED RIP RAP - 12" INSTALLED S 118.75
N26 LF SILT FENCE TYPE A, COMPLETE S 15.00
N27 LF SILT FENCE TYPE C, COMPLETE S 10.00
N28 LF ORANGE BARRIER FENCE S 7.50
N29 EACH HAY BALES COMPLETE S 200.00
N30 SY PLASTIC FILTER FABRIC INSTALLED S 12.50
N31 SF PERMANENT SOIL REINF MAT INSTALLED S 156.25
SECTION-O Additional Labor Rates and Traffic Control:
01 HR SUPERINTENDENT - REGULAR S 61.25
02 HR FOREMAN - REGULAR S 52.50
03 HR OPERATOR - REGULAR S 40.00
04 HR LABORER - REGULAR S 35.00
05 HR TRUCK DRIVER - REGULAR S 42.00
06 HR UTILITY - REGULAR S 35.00
07 HR SUPERINTENDENT - OVER TIME S 113.75
08 HR FOREMAN - OVER TIME S 105.00
09 HR OPERATOR - OVER TIME S 60.00
010 HR LABORER - OVER TIME S 56.00
011 HR TRUCK DRIVER - OVER TIME S 73.50
012 HR UTILITY - OVERTIME S 70.00
013 EA Barricades, Signs, and Traffic Handling (per setup) S 4,200.00
014 EA Traffic Control Plan (per setup) S 3,000.00
015 HR Flagmen S 48.00
016 HR Uniformed Officers S 78.00
017 EA SWPPP S 3,000.00
SECTION - P Crew Travel & Mobilization:
P1 EA Crew Transportation, Mobilization and Demobilization (R/T) up to 250 milesBl $8,000
P2 EA Crew Transportation, Mobilization and Demobilization (R/T) 250 to 500 miles? $16,000
P3 EA Crew Transportation, Mobilization and Demobilization (R/T) 500 to 750 milesB $32,000
P4 EA Crew Transportation, Mobilization and Demobilization (R/T) 750 to 1,000 miles? $64,000
SECTION-Q Compression Fit HDPE Pipe Lining:
Ql LF Gauging (0-10 inch) S 10.75
Q2 LF Gauging (10-24 inch) S 16.00
Q3 LF Gauging (25-36 inch) S 23.00
Q4 LF Gauging (37-48 inch) S 37.20
Q5 Per Inch  |Gauging (Over 48 inch) S 5.75
Q6 LF 4-inch PE 4710 DR 41 S 36.00
Q7 LF 6-inch PE 4710 DR 41 S 50.00
Q8 LF 8-inch PE 4710 DR 41 S 67.00
Q9 LF 10-inch PE 4710 DR 41 S 81.00
Q10 LF 12-inch PE 4710 DR 41 S 136.00
Q11 LF 16-inch PE 4710 DR 41 S 161.00
Q12 LF 18-inch PE 4710 DR 41 S 180.00
Q13 LF 20-inch PE 4710 DR 41 S 237.00
Q14 LF 24-inch PE 4710 DR 41 S 280.00
Q15 LF 30-inch PE 4710 DR 41 S 400.00
Ql6 LF 36-inch PE 4710 DR 41 S 510.00
Q17 LF 42-inch PE 4710 DR 41 S 600.00
Q18 LF 48-inch PE 4710 DR 41 S 700.00
Q19 LF 54-inch PE 4710 DR 41 S 870.00
Q20 LF 4-inch PE 4710 DR 32.5 S 45.00
Q21 LF 6-inch PE 4710 DR 32.5 S 55.00
Q22 LF 8-inch PE 4710 DR 32.5 S 77.00




Q23 LF 10-inch PE 4710 DR 32.5 S 90.00
Q24 LF 12-inch PE 4710 DR 32.5 S 150.00
Q25 LF 16-inch PE 4710 DR 32.5 S 183.00
Q26 LF 18-inch PE 4710 DR 32.5 S 207.00
Q27 LF 20-inch PE 4710 DR 32.5 S 265.00
Q28 LF 24-inch PE 4710 DR 32.5 S 320.00
Q29 LF 30-inch PE 4710 DR 32.5 S 470.00
Q30 LF 36-inch PE 4710 DR 32.5 S 600.00
Q31 LF 42-inch PE 4710 DR 32.5 S 700.00
Q32 LF 48-inch PE 4710 DR 32.5 S 810.00
Q33 LF 54-inch PE 4710 DR 32.5 S 920.00
Q34 LF 4-inch PE 4710 DR 26 S 49.00
Q35 LF 6-inch PE 4710 DR 26 $ 63.00
Q36 LF 8-inch PE 4710 DR 26 $ 85.00
Q37 LF 10-inch PE 4710 DR 26 S 104.00
Q38 LF 12-inch PE 4710 DR 26 S 167.00
Q39 LF 16-inch PE 4710 DR 26 S 211.00
Q40 LF 18-inch PE 4710 DR 26 S 236.00
Q41 LF 20-inch PE 4710 DR 26 $ 297.00
Q42 LF 24-inch PE 4710 DR 26 S 363.00
Q43 LF 30-inch PE 4710 DR 26 $ 542.00
Q44 LF 36-inch PE 4710 DR 26 $ 680.00
Q45 LF 42-inch PE 4710 DR 26 S 800.00
Q46 LF 48-inch PE 4710 DR 26 S 920.00
Q47 LF 54-inch PE 4710 DR 26 $ 1,045.00
Q48 LF 4-inch PE 4710 DR 21 S 54.00
Q49 LF 6-inch PE 4710 DR 21 S 69.00
Q50 LF 8-inch PE 4710 DR 21 S 94.00
Q51 LF 10-inch PE 4710 DR 21 S 121.00
Q52 LF 12-inch PE 4710 DR 21 S 189.00
Q53 LF 16-inch PE 4710 DR 21 S 245.00
Q54 LF 18-inch PE 4710 DR 21 S 275.00
Q55 LF 20-inch PE 4710 DR 21 S 350.00
Q56 LF 24-inch PE 4710 DR 21 S 450.00
Q57 LF 30-inch PE 4710 DR 21 S 630.00
Q58 LF 36-inch PE 4710 DR 21 S 840.00
Q59 LF 42-inch PE 4710 DR 21 S 950.00
Q60 LF 48-inch PE 4710 DR 21 $ 1,100.00
Q61 LF 54-inch PE 4710 DR 21 $ 1,290.00
Q62 LF 4-inch PE 4710 DR 17 S 62.00
Q63 LF 6-inch PE 4710 DR 17 S 80.00
Q64 LF 8-inch PE 4710 DR 17 S 110.00
Q65 LF 10-inch PE 4710 DR 17 S 147.00
Q66 LF 12-inch PE 4710 DR 17 S 219.00
Q67 LF 16-inch PE 4710 DR 17 S 272.00
Q68 LF 18-inch PE 4710 DR 17 S 321.00
Q69 LF 20-inch PE 4710 DR 17 S 429.00
Q70 LF 24-inch PE 4710 DR 17 S 527.00
Q71 LF 30-inch PE 4710 DR 17 S 710.00
Q72 LF 36-inch PE 4710 DR 17 S 927.00
Q73 LF 42-inch PE 4710 DR 17 $ 1,047.00
Q74 LF 48-inch PE 4710 DR 17 $ 1,287.00
Q75 LF 54-inch PE 4710 DR 17 $ 1,428.00
Q76 LF Foam Pig Cleaning (0-12 inch) S 6.75
Q77 LF Foam Pig Cleaning (13-24 inch) S 10.37
Q78 LF Foam Pig Cleaning (25-36 inch) S 15.00
Q79 LF Foam Pig Cleaning (37-48 inch) S 27.00
Q80 LF Foam Pig Cleaning (Over 48 Inch) S 51.00
Q81 LF Blade Scraper Pig Cleaning (0-12 inch) S 12.00
Q82 LF Blade Scraper Pig Cleaning (13-24 inch) S 26.25
Q83 LF Blade Scraper Pig Cleaning (25-36 inch) S 37.00
Q84 LF Blade Scraper Pig Cleaning (37-48 inch) S 52.75
Q85 LF Blade Scraper Pig Cleaning (Over 48 inch) S 81.00
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