
Vortex Services LLC HGAC TP07-18

FORM D - Products and Services Offerings (Tab B) Effective Date: 5/29/2024
Offer Name: Vortex Companies, LLC
Invitation No. TP07-18 Trenchless Pipeline Rehabilitation Services

Item No. ITEM DESCRIPTION UNITS LIST PRICE

A Clean / TV and Evaluation for Gravity Pipelines and Related Items
A1 Sanitary  & CCTV Sewer - 6" LF 13.00

A2 Sanitary  & CCTV Sewer - 8" LF 13.00

A3 Sanitary  & CCTV Sewer - 10" LF 15.00

A4 Sanitary  & CCTV Sewer - 12" LF 17.00

A5 Sanitary  & CCTV Sewer - 15" LF 19.00

A6 Sanitary  & CCTV Sewer - 18" LF 20.00

A7 Sanitary  & CCTV Sewer - 21" LF 22.00

A8 Sanitary  & CCTV Sewer - 24" LF 24.00

A9 Sanitary  & CCTV Sewer - 27" LF 26.00

A10 Sanitary  & CCTV Sewer - 30" LF 28.00

A11 Sanitary  & CCTV Sewer - 33" LF 30.00

A12 Sanitary  & CCTV Sewer - 36" LF 33.00

A13 Sanitary  & CCTV Sewer - 42" LF 35.00

A14 Sanitary  & CCTV Sewer - 48" LF 37.00

A15 Sanitary  & CCTV Sewer - 54" LF 45.00

A16 Sanitary  & CCTV Sewer - 60" LF 55.00

A17 Sanitary  & CCTV Sewer - 66" LF 65.00

A18 Sanitary  & CCTV Sewer - 72" LF 75.00

A19 Sanitary  & CCTV Sewer - 78" LF 95.00

A20 Sanitary  & CCTV Sewer - 84" LF 105.00

A21 Sanitary  & CCTV Sewer - 90" LF 115.00

A22 Sanitary  & CCTV Sewer - 96" LF 120.00

A23 Sanitary  & CCTV Sewer - 102" LF 125.00

A24 Sanitary  & CCTV Sewer - 108" LF 130.00

A25 Sanitary  & CCTV Sewer - 114" LF 135.00

A26 Sanitary  & CCTV Sewer > 114" LF 145.00

A27 Storm  & CCTV Sewer - 8" LF 6.90

A28 Storm  & CCTV Sewer - 10" LF 8.63

A29 Storm  & CCTV Sewer - 12" LF 8.63

A30 Storm  & CCTV Sewer - 15" LF 12.08

A31 Storm  & CCTV Sewer - 18" LF 17.25

A32 Storm  & CCTV Sewer - 21" LF 20.70

A33 Storm  & CCTV Sewer - 24" LF 24.00

A34 Storm  & CCTV Sewer - 27" LF 25.88

A35 Storm  & CCTV Sewer - 30" LF 34.50

A36 Storm  & CCTV Sewer - 33" LF 43.13

A37 Storm  & CCTV Sewer - 36" LF 51.75

A38 Storm  & CCTV Sewer - 42" LF 69.00

A39 Storm  & CCTV Sewer - 48" LF 86.25

A40 Storm  & CCTV Sewer - 54" LF 103.50

A41 Storm  & CCTV Sewer - 60" LF 125.00

A42 Storm  & CCTV Sewer - 66" LF 143.75

A43 Storm  & CCTV Sewer - 72" LF 162.50

A44 Storm  & CCTV Sewer - 78" LF 181.25

A45 Storm  & CCTV Sewer - 84" LF 200.00

A46 Storm  & CCTV Sewer - 90" LF 218.75

A47 Storm  & CCTV Sewer - 96" LF 237.50

A48 Storm  & CCTV Sewer - 102" LF 256.25

A49 Storm  & CCTV Sewer - 108" LF 275.00

A50 Storm  & CCTV Sewer - 114" LF 293.75

A51 Storm  & CCTV Sewer > 114" LF 312.50

A52 Clean / Debris Removal per CY CY 250.00

A53 Heavy Clean & CCTV HR 950.00

A54 6" - 12" Post TV Inspection After Rehabilitation LF 6.25

A55 14" - 20" Post TV Inspection After Rehabilitation LF 6.25

A56 21" - 36" Post TV Inspection After Rehabilitation LF 11.25

A57 37"- 42" Post TV Inspection After Rehabilitation LF 15.00

A58 43"- 48" Post TV Inspection After Rehabilitation LF 27.50
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A59 49"- 54" Post TV Inspection After Rehabilitation LF 40.00

A60 55"- 60" Post TV Inspection After Rehabilitation LF 52.50

A61 61"- 72" Post TV Inspection After Rehabilitation LF 65.00

A62 73" or Larger Post TV Inspection After Rehabilitation LF 77.50

A63 Sewer, Internal Pipe Inspection Push Camera LF 50.00

A64 Sonar/TISCIT Survey >18" - 24” Diameter Pipe LF 24.00

A65 Sonar/TISCIT Survey > 24" - 36” Diameter Pipe LF 30.00

A66 Sonar/TISCIT Survey > 36” Diameter Pipe LF 40.00

A67 MSI Survey >18" - 24” Diameter Pipe LF 40.00

A68 MSI Survey > 24" - 36” Diameter Pipe LF 50.00

A69 MSI Survey > 36” Diameter Pipe LF 60.00

A70 Heavy Lift Station Cleaning (Remove all Debris to Bottom of LS - 4 hr minimum) EA 5390.00

A71 Major Lift Station Cleaning - Additional Hours HR 1347.50

A72 Minor Lift Station Cleaning (Skimming Top of LS - 4 hr minimum) EA 1437.50

A73 Minor Lift Station Cleaning - Additional Hours HR 359.38

A74 Vactor Truck Services HR 625.00

A75 CCTV Truck Services HR 500.00

A76 Waste Water Treatment Plant Debris Removal/Sludge Hauling (Small) YD 112.50

A77 Waste Water Treatment Plant Debris Removal/Sludge Hauling (Large) YD 437.50

A78 Re-setup for TV Due to Point Repairs or Obstructions EA 375.00

A79 Mechanical Root / Grease removal LF 10.00

A80 Tuberculation Removal / Specialty Cleaning LF 50.00

A81 Other Remote Obstruction removal (max. 5 lf) EA 862.50

A82 Smoke Testing LF 2.30

A83 Manhole Inspections EA 750.00

A84 Manhole/Cleanout & Sewer Line Visual Inspection EA 230.00

A85 GPS Survey of Manholes & Cleanouts EA 500.00

A86 Heavy Debris Removal - MAN ENTRY EA 312.50

A87 Heavy Debris Removal - LARGE DIAMETER MAN ENTRY EA 625.00

A88 Heavy Debris Removal - REMOTE ENTRY LF 1250.00

A89 Dyed Water Flooding/Leak Quantification & Evaluation EA 402.50

A90 Specialty Pipe Cleaning (all Diameters) LF 36.25

B Centrifugally Cast Pipe Rehabilization, Grouting and Related Items
B1 36" Pipe - Geopolymer Rehabilitation - 1" Thickness LF 506.25

B2 42" Pipe - Geopolymer Rehabilitation - 1" Thickness LF 537.50

B3 48" Pipe - Geopolymer Rehabilitation - 1" Thickness LF 575.00

B4 54" Pipe - Geopolymer Rehabilitation - 1" Thickness LF 806.25

B5 60” Pipe - Geopolymer Rehabilitation - 1.5" Thickness LF 847.50

B6 66” Pipe - Geopolymer Rehabilitation - 1.5" Thickness LF 893.75

B7 72” Pipe - Geopolymer Rehabilitation - 1.5" Thickness LF 1062.50

B8 78” Pipe - Geopolymer Rehabilitation - 1.5" Thickness LF 1156.25

B9 84” Pipe - Geopolymer Rehabilitation - 1.5" Thickness LF 1343.75

B10 90” Pipe - Geopolymer Rehabilitation - 1.5" Thickness LF 1500.00

B11 96” Pipe - Geopolymer Rehabilitation - 1.5" Thickness LF 1875.00

B12 102" Pipe - Geopolymer Rehabilitation - 1.5" Thickness LF 2250.00

B13 108" Pipe - Geopolymer Rehabilitation - 1.5" Thickness LF 2875.00

B14 Greater than 108" Pipe - Geopolymer Rehabilitation - 1.5" Thickness SF 175.00

B15 Non Round Sewer Pipe 1" Thickness SF 68.75

B16 Each Additional .5" Thickness SF 18.75

B17 Infiltration Control - Chemical Grout GAL 125.00

B18 Infiltration Control - Quad-Plug (5 Gallon) EA 62.50

B19 Rebuilt Invert - Flowable Fill CF 175.00

B20 Rebuilt Invert - Quadflow CF 200.00

B21 Rebuilt Invert - GeoKrete CF 218.75

B22 Joint Preparation LF 25.00

B23 Reinforcement with Carbon Fiber SF 6.25

B24 Reinforcement with Welded Wire SF 18.75

B25 Reinforcement with Rebar LF 50.00

B26 Antimicrobial Application SF 6.25

B27 Service Lateral EACH 1250.00

B28 Set up -  Ground Penetrating Radar (GPR) EA 25000.00

B29 Ground Penetrating Radar (GPR) Study LF 50.00

B30 Set up - Grouting EA 25000.00

B31 Grout Injection Chemical Grouting LB 30.00
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B32 High Density Urethane for grouting, slab lifting, void filling, pipe sealing etc.(500lb.min) LB 115.00

B33 All Sizes Annular space grouting cement slurry base CUFT 75.00

B34 All Sizes Set-up for annular space grouting <100 cubic feet LS 6250.00

B35 Set up Fee for Lateral or Mainline Grouting EA 15000.00

B36 Lateral Grouting (4-8" laterals, in 8-18" mains) EA 2000.00

B37 Mainline Joint Grouting (8-48") EA 6500.00

C Cured-In-Place Pipe (CIPP) Rehabilitation and Related Items

C1 6" x 4.5mm  - CIPP Steam / Water Cure LF 46.00

C2 8" x 6.0mm - CIPP Steam / Water Cure LF 43.70

C3 10" x 6.0mm - CIPP Steam / Water Cure LF 48.30

C4 12" x 6.0mm - CIPP Steam / Water Cure LF 66.70

C5 15" x 7.5mm - CIPP Steam / Water Cure LF 80.50

C6 18" x 9.0mm - CIPP Steam / Water Cure LF 97.75

C7 21" x 9.0mm - CIPP Steam / Water Cure LF 132.25

C8 24" x 10.5mm - CIPP Steam / Water Cure LF 161.00

C9 27" x 10.5mm - CIPP Steam / Water Cure LF 184.00

C10 30" x 12.0mm - CIPP Steam / Water Cure LF 218.50

C11 33" x 12.0mm - CIPP Steam / Water Cure LF 258.75

C12 36" x 12.0mm - CIPP Steam / Water Cure LF 287.50

C13 42" x 13.5mm - CIPP Steam / Water Cure LF 322.00

C14 48" x 15.0mm - CIPP Steam / Water Cure LF 540.50

C15 54" x 18.0mm - CIPP Steam / Water Cure LF 690.00

C16 60" x 22.5mm - CIPP Steam / Water Cure LF 812.50

C17 66" x 25mm - CIPP Steam / Water Cure LF 1688.00

C18 72" x 28mm - CIPP Steam / Water Cure LF 2000.00

C19 6" & 8" Additional 1.5mm - CIPP Steam / Water Cure LF 1.15

C20 10" & 12" Additional 1.5mm - CIPP Steam / Water Cure LF 5.75

C21 15" & 18" Additional 1.5mm - CIPP Steam / Water Cure LF 17.25

C22 21" & 24" Additional 1.5mm - CIPP Steam / Water Cure LF 28.75

C23 27" Additional 1.5mm - CIPP Steam / Water Cure LF 34.00

C24 30" Additional 1.5mm - CIPP Steam / Water Cure LF 40.25

C25 33" Additional 1.5mm - CIPP Steam / Water Cure LF 46.00

C26 36" Additional 1.5mm - CIPP Steam / Water Cure LF 51.75

C27 42" Additional 1.5mm - CIPP Steam / Water Cure LF 57.50

C28 48" Additional 1.5mm - CIPP Steam / Water Cure LF 69.00

C29 54" Additional 1.5mm - CIPP Steam / Water Cure LF 80.50

C30 60" Additional 1.5mm - CIPP Steam / Water Cure LF 93.75

C31 66" Additional 1.5mm - CIPP Steam / Water Cure LF 107.00

C32 72" Additional 1.5mm - CIPP Steam / Water Cure LF 119.00

C33 6" X 2.8mm - CIPP UV Cure LF 67.50

C34 8 X 2.8mm - CIPP UV Cure LF 65.00

C35 10 X 2.8mm - CIPP UV Cure LF 68.75

C36 12" X 2.8mm - CIPP UV Cure LF 76.25

C37 15" X 3.5mm - CIPP UV Cure LF 92.50

C38 18" X 4.2mm - CIPP UV Cure LF 131.25

C39 21" X 4.9mm - CIPP UV Cure LF 168.75

C40 24" x 5.6mm - CIPP UV Cure LF 210.00

C41 27" x 5.6mm - CIPP UV Cure LF 273.75

C42 30" x 5.6mm - CIPP UV Cure LF 300.00

C43 33" x 5.6mm - CIPP UV Cure LF 338.75

C44 36" x 5.6mm - CIPP UV Cure LF 381.25

C45 42" x 8.4mm - CIPP UV Cure LF 583.75

C46 48" x 8.4mm - CIPP UV Cure LF 676.25

C47 54" x 10.8mm - CIPP UV Cure LF 1219.00

C48 60" x 12mm - CIPP UV Cure LF 1563.00

C49 66" x 13.5mm - CIPP UV Cure LF 1813.00

C50 72" x 15mm - CIPP UV Cure LF 2188.00

C51 CIPP UV Cure - 6" Pipe Segmental Patches EA 6000.00

C52 CIPP UV Cure - 8-12" Pipe Segmental Patches EA 6750.00

C53 CIPP UV Cure - 13-18" Pipe Segmental Patches EA 11250.00

C54 CIPP UV Cure - 19-24" Pipe Segmental Patches EA 13250.00

C55 CIPP UV Cure - 25-36" Pipe Segmental Patches EA 17500.00

C56 6" & 8" Additional 1.5mm - CIPP UV Cure LF 1.15
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C57 10" & 12" Additional 1.5mm - CIPP UV Cure LF 5.75

C58 15" & 18" Additional 1.5mm - CIPP UV Cure LF 17.25

C59 21" & 24" Additional 1.5mm - CIPP UV Cure LF 28.75

C60 27" Additional 1.5mm - CIPP UV Cure LF 34.50

C61 30" Additional 1.5mm - CIPP UV Cure LF 40.25

C62 33" Additional 1.5mm - CIPP UV Cure LF 46.00

C63 36" Additional 1.5mm - CIPP UV Cure LF 51.75

C64 42" Additional 1.5mm - CIPP UV Cure LF 57.50

C65 48" Additional 1.5mm - CIPP UV Cure LF 69.00

C66 54" Additional 1.5mm - CIPP UV Cure LF 80.50

C67 60" Additional 1.5mm - CIPP UV Cure LF 93.75

C68 66" Additional 1.5mm - CIPP UV Cure LF 144.00

C69 72" Additional 1.5mm - CIPP UV Cure LF 182.00

C70 6" & 8" Additional .7mm - CIPP UV Cure LF 5.00

C71 10" & 12" Additional .7mm - CIPP UV Cure LF 8.75

C72 15"  Additional .7mm - CIPP UV Cure LF 11.25

C73 18"  Additional .7mm - CIPP UV Cure LF 12.50

C74 21"  Additional .7mm - CIPP UV Cure LF 15.00

C75 24"  Additional .7mm - CIPP UV Cure LF 17.50

C76 27" Additional .7mm - CIPP UV Cure LF 18.75

C77 30" Additional .7mm - CIPP UV Cure LF 21.25

C78 33" Additional .7mm - CIPP UV Cure LF 22.50

C79 36" Additional .7mm - CIPP UV Cure LF 25.00

C80 42" Additional .7mm - CIPP UV Cure LF 36.25

C81 48" Additional .7mm - CIPP UV Cure LF 52.50

C82 54" Additional .7mm - CIPP UV Cure LF 88.00

C83 60" Additional .7mm - CIPP UV Cure LF 107.00

C84 66" Additional .7mm - CIPP UV Cure LF 125.00

C85 72" Additional .7mm - CIPP UV Cure LF 144.00

C86 Robotically Reinstated Internal reconnects on all CIPP EA 345.00

C87 Trim Protruding Services EA 675.00

C88 6"-12" CIPP Set-up Charge LF 8.75

C89 6" - 12" CIPP Setup Charge (< 300 LF) EA 1250.00

C90 15"-18" CIPP Set-up Charge LF 15.00

C91 15" - 21" CIPP Setup Charge (< 300 LF) EA 1875.00

C92 21"-24" CIPP Set-up Charge LF 22.50

C93 24" - 36" CIPP Setup Charge (< 300 LF) EA 2500.00

C94 27"-36" CIPP Set-up Charge LF 30.00

C95 36" or Larger CIPP Setup Charge (< 300 LF) EA 5000.00

C96 42"-48" CIPP Set-up Charge LF 30.00

C97 42-48" or Larger CIPP Setup Charge (< 300 LF) EA 7500.00

C98 54-60" CIPP Set-up Charge LF 70.00

C99 54-60" or Larger CIPP Setup Charge (< 300 LF) EA 12000.00

C100 66-72" CIPP Set-up Charge LF 95.00

C101 66-72" or Larger CIPP Setup Charge (< 300 LF) EA 18000.00

C102 Backyard Easement Setup (6" - 10") EA 3125.00

C103 Backyard Easement Setup (12" - 18") EA 4375.00

C104 6" to 12" Backyard Easement Additional Set-up Per Install Length LF 6.25

C105 15" to 24" Backyard Easement Additional Set-up Per Install Length LF 12.50

C106 27" to 48" Backyard Easement Additional Set-up Per Install Length LF 18.75

C107 Over the hole set up EA 150000.00

C108 Over the hole set up weekly Rental WK 75000.00

C109 Sectional - InternalPipe Point Repair with CIPP, 6" -  8'' Diameter, minimum thickness (includes up to 5') EA 6250.00

C110 Sectional - InternalPipe Point Repair with CIPP, 10” Diameter, minimum thickness (includes up to 5') EA 8125.00

C111 Sectional - InternalPipe Point Repair with CIPP, 12” Diameter, minimum thickness (includes up to 5') EA 8750.00

C112 Sectional - InternalPipe Point Repair with CIPP, 15” Diameter, minimum thickness (includes up to 5') EA 9375.00

C113 Sectional - InternalPipe Point Repair with CIPP, 18” Diameter, minimum thickness (includes up to 5') EA 11875.00

C114 Sectional - InternalPipe Point Repair with CIPP, 20" - 24” Diameter, minimum thickness (includes up to 4') EA 13750.00

C115 Sectional - IPR - Additional Footage 6"-8" LF 375.00

C116 Sectional - IPR - Additional Footage 10" LF 500.00

C117 Sectional - IPR - Additional Footage 12" LF 625.00

C118 Sectional - IPR - Additional Footage 15" LF 750.00

C119 Sectional - IPR - Additional Footage 18" LF 875.00

C120 Sectional - IPR - Additional Footage 20" - 24" LF 1125.00
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D Pipe Bursting Rehabilitation and Related Items
D1 Burst existing 6" to 6" IPS SDR 19 ( 0'- 8' deep) LF 68.75

D2 Burst existing 6" to 6" IPS SDR 19 ( 8'- 12' deep) LF 76.25

D3 Burst existing 6" to 6" IPS SDR 19 ( 12'- 16' deep) LF 82.50

D4 Burst existing 6" or 8" to 8" IPS SDR 19 ( 0'- 8' deep) LF 78.75

D5 Burst existing 6" or 8" to 8" IPS SDR 19 ( 8'- 12' deep) LF 82.50

D6 Burst existing 6" or 8" to 8" IPS SDR 19 ( 12'- 16' deep) LF 87.50

D7 Burst existing 8" or 10" to 10" IPS SDR 19 ( 0'- 8' deep) LF 90.00

D8 Burst existing 8" or 10" to 10" IPS SDR 19 ( 8'- 12' deep) LF 97.50

D9 Burst existing 8" or 10" to 10" IPS SDR 19 ( 12'- 16' deep) LF 103.75

D10 Burst existing 10" or 12" to 12" IPS SDR 19 ( 0'- 8' deep ) LF 101.25

D11 Burst existing 10" or 12" to 12" IPS SDR 19 ( 8'- 12' deep) LF 106.25

D12 Burst existing 10" or 12" to 12" IPS SDR 19 ( 12'- 16' deep ) LF 112.50

D13 Burst existing 12" or 15" to 16" IPS SDR 19 ( 0'- 8' deep) LF 162.50

D14 Burst existing 12" or 15" to 16" IPS SDR 19 ( 8'- 12' deep) LF 177.50

D15 Burst existing 12" or 15" to 16" IPS SDR 19 ( 12'- 16' deep) LF 206.25

D16 Burst existing 15" or 18" to 18" IPS SDR 19 ( 0'- 8' deep ) LF 200.00

D17 Burst existing 15" or 18" to 18" IPS SDR 19 ( 8'- 12' deep) LF 235.00

D18 Burst existing 15" or 18" to 18" IPS SDR 19 ( 12'- 16' deep) LF 250.00

D19 Burst existing 18" or 21" to 22" IPS SDR 19 ( 0'- 8' deep) LF 237.50

D20 Burst existing 18" or 21" to 22" IPS SDR 19 ( 8'- 12' deep) LF 280.00

D21 Burst existing 18" or 21" to 22" IPS SDR 19 ( 12'- 16' deep ) LF 318.75

D22 Burst existing 21" or 24" to 24" IPS SDR 19 ( 0'- 8' deep) LF 300.00

D23 Burst existing 21" or 24" to 24" IPS SDR 19 ( 8'- 12' deep) LF 337.50

D24 Burst existing 21" or 24" to 24" IPS SDR 19 ( 12'- 16' deep) LF 375.00

D25 Burst existing 24" or 27" to 28" IPS SDR 19 ( 0'- 8' deep) LF 356.25

D26 Burst existing 24" or 27" to 28" IPS SDR 19 ( 8'- 12' deep) LF 375.00

D27 Burst existing 24" or 27" to 28" IPS SDR 19 ( 12'- 16' deep) LF 417.50

D28 Burst existing 27" or 30" to 30" IPS SDR 19 ( 0'- 8' deep) LF 381.25

D29 Burst existing 27" or 30" to 30" IPS SDR 19 ( 8'- 12' deep) LF 425.00

D30 Burst existing 27" or 30" to 30" IPS SDR 19 ( 12'- 16' deep) LF 468.75

D31 8" - 12" Pipeburst Setup Charge (< 300 LF) EA 4375.00

D32 16" - 22" Pipeburst Setup Charge (< 300 LF) EA 5000.00

D33 24" or Larger Pipeburst Setup Charge (< 300 LF) EA 8125.00

D34 Over 16' deep premium LF 270.00

D35 Cutting or Removing Existing Liner LF 202.50

E Pipe Bursting Rehabilitation Water Lines and Related Items
E1 Install 2" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench LF 81.25

E2 Install 4" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench LF 100.00

E3 Install 6" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench LF 118.75

E4 Install 8" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench LF 143.75

E5 Install 10" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench LF 168.75

E6 Install 12" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench LF 206.25

E7 6" Flow Stop EA 8125.00

E8 8" Flow Stop EA 9000.00

E9 10" Flow Stop EA 11000.00

E10 12" Flow Stop EA 13125.00

E11 3/4" Service Tap, Install on 4"-8" Waterline EA 1250.00

E12 1" Service Tap, Install on 4"-8" Waterline EA 1500.00

E13 1.5" Service Tap, Install on 4"-8" Waterline EA 1812.50

E14 2" Service Tap, Install on 4"-8" Waterline EA 2500.00

E15 3/4" Service Tap, Install on 10"-12" Waterline EA 1250.00

E16 1" Service Tap, Install on 10"-12" Waterline EA 1500.00

E17 1.5" Service Tap, Install on 10"-12" Waterline EA 1812.50

E18 2" Service Tap, Install on 10"-12" Waterline EA 2500.00

E19 Install 4"-8" tee, to any size EA 4500.00

E20 Install 10"-12" tee, to any size EA 6000.00

E21 Install 4"-8" mechanical joint wet connection, to any size EA 3437.50

E22 Install 10"-12" wet connection, to any size EA 7500.00

E23 Auger and encase 4"-8", all depths, complete in place (to include pipe in casing) LF 381.25

E24 Auger and encase 10"-12", all depths, complete in place (to include pipe in casing) LF 743.75

E25 Annual and void space grouting CY 250.00

E26 Install 1" Corporation Stop with Valve Box EA 500.00

E27 Install 2" Corporation Stop with Valve Box EA 875.00
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E28 Install 4" gate valve & box EA 750.00

E29 Install 6" gate valve & box EA 1000.00

E30 Install 8" gate valve & box EA 1500.00

E31 Install 12" gate valve & box EA 2750.00

E32 Install 8"x2" service saddle EA 1125.00

E33 Install 12"x1" service saddle EA 1500.00

E34 Install 12"x2" service saddle EA 1625.00

E35 Connect new 1" water line w/existing 1" water line EA 500.00

E36 Connect new 2" water line w/existing 2" water line EA 625.00

E37 Connect new 4" water line w/existing 4" water line EA 750.00

E38 Connect new 6" water line w/existing 6" water line EA 875.00

E39 Connect new 8" water line w/existing 8" water line EA 1000.00

E40 Connect new 12" water line w/existing 12" water line EA 1250.00

E41 Install 3/4 inch service connections EA 656.25

E42 Remove and dispose of existing fire hydrant EA 625.00

E43 Salvage existing fire hydrant and re-install in new location EA 4000.00

E44 Repair pavement with cold mix asphalt TO 187.50

E45 Furnish and install 8" x 6" ductile iron fire hydrant tee EA 668.75

E46 Furnish and install 6" ductile iron pipe fire hydrant lead piping EA 781.25

E47 Furnish and install 8" x 6"  fire hydrant or approved equal, including lead and FH valve EA 5625.00

F HDPE Tight Fitting Liner (IPS diameters) and Related Items
F1 6" HDPE IPS SDR 21 ( 0'- 8' deep) LF 57.50

F2 6" HDPE IPS SDR 21 ( 8'- 12' deep) LF 63.25

F3 6" HDPE IPS SDR 21 ( 12'- 16' deep) LF 69.00

F4 8" HDPE IPS SDR 21 ( 0'- 8' deep) LF 57.50

F5 8" HDPE IPS SDR 21 ( 8'- 12' deep) LF 63.25

F6 8" HDPE IPS SDR 21 ( 12'- 16' deep) LF 69.00

F7 10" HDPE IPS SDR 21 ( 0'- 8' deep) LF 63.25

F8 10" HDPE IPS SDR 21 ( 8'- 12' deep) LF 69.00

F9 10" HDPE IPS SDR 21 ( 12'- 16' deep) LF 74.75

F10 12" HDPE IPS SDR 21 ( 0'- 8' deep ) LF 74.75

F11 12" HDPE IPS SDR 21 ( 8'- 12' deep) LF 80.50

F12 12" HDPE IPS SDR 21 ( 12'- 16' deep ) LF 86.25

F13 16" HDPE IPS SDR 21 ( 0'- 8' deep) LF 86.25

F14 16" HDPE IPS SDR 21 ( 8'- 12' deep) LF 97.75

F15 16" HDPE IPS SDR 21 ( 12'- 16' deep) LF 115.00

F16 18" HDPE IPS SDR 21 ( 0'- 8' deep) LF 103.50

F17 18" HDPE IPS SDR 21 ( 8'- 12' deep) LF 115.00

F18 18" HDPE IPS SDR 21 ( 12'- 16' deep) LF 138.00

F19 20" HDPE IPS SDR 21 ( 0'- 8' deep) LF 138.00

F20 20" HDPE IPS SDR 21 ( 8'- 12' deep) LF 149.50

F21 20" HDPE IPS SDR 21 ( 12'- 16' deep) LF 166.75

F22 24" HDPE IPS SDR 21 ( 0'- 8' deep) LF 161.00

F23 24" HDPE IPS SDR 21 ( 8'- 12' deep) LF 172.50

F24 24" HDPE IPS SDR 21 ( 12'- 16' deep) LF 189.75

F25 27" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 316.25

F26 30" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 345.00

F27 36" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 402.50

F28 42" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 460.00

F29 48" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 632.50

F30 54" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 690.00

F31 60" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 920.00

F32 72" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 1150.00

F33 27" Installation of FRP or SRPCP segments <10lf joints LF 379.50

F34 30" Installation of FRP or SRPCP segments <10lf joints LF 414.00

F35 36" Installation of FRP or SRPCP segments <10lf joints LF 483.00

F36 42" Installation of FRP or SRPCP segments <10lf joints LF 552.00

F37 48" Installation of FRP or SRPCP segments <10lf joints LF 759.00

F38 54" Installation of FRP or SRPCP segments <10lf joints LF 828.00

F39 60" Installation of FRP or SRPCP segments <10lf joints LF 1104.00

F40 72" Installation of FRP or SRPCP segments <10lf joints LF 1380.00

F41 27" Set-up for contiguous installations < 150 lf LS 1150.00

F42 30" Set-up for contiguous installations < 150 lf LS 2300.00

F43 36" Set-up for contiguous installations < 150 lf LS 2300.00
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F44 42" Set-up for contiguous installations < 150 lf LS 2300.00

F45 48" Set-up for contiguous installations < 150 lf LS 2300.00

F46 54" Set-up for contiguous installations < 150 lf LS 2300.00

F47 60" Set-up for contiguous installations < 150 lf LS 2300.00

F48 72" Set-up for contiguous installations < 150 lf LS 2300.00

G Structure (Manhole) Rehabilitation, Corrosion Protection, and Related Items
G1 Rehabilitation (Standard 4-ft Diameter) - 1-inch Portland cementitious liner VF 187.50

G2 Rehabilitation (Standard 5-ft Diameter) - 1-inch Portland cementitious liner VF 200.00

G3 Rehabilitation (Standard 6-ft Diameter) - 1-inch Portland cementitious liner VF 212.50

G4 Rehabilitation -  each additional 1/2-inch Portland cementitious liner SF 31.25

G5 Rehabilitation - 1-inch Portland cementitious liner SF 43.75

G6 Rehabilitation (Standard 4-ft Diameter) - 1-inch Calcium Aluminate liner VF 250.00

G7 Rehabilitation (Standard 5-ft Diameter) - 1-inch Calcium Aluminate liner VF 287.50

G8 Rehabilitation (Standard 6-ft Diameter) - 1-inch Calcium Aluminate liner VF 325.00

G9 Rehabilitation -  each additional 1/2-inch Calcium Aluminate liner SF 37.50

G10 Rehabilitation - 1-inch Calcium Aluminate liner SF 50.00

G11 Rehabilitation (Standard 4-ft Diameter) - 1-inch Geopolymer liner VF 500.00

G12 Rehabilitation (Standard 5-ft Diameter) - 1-inch Geopolymer liner VF 562.50

G13 Rehabilitation (Standard 6-ft Diameter) - 1-inch Geopolymer liner VF 625.00

G14 Rehabilitation -  each additional 1/2-inch Geopolymer liner SF 43.75

G15 Rehabilitation - 1-inch Geopolymer liner SF 56.25

G16 Rehabilitation (Standard 4-ft Diameter) - 125 mil Epoxy / Polyurea / or approved equal VF 687.50

G17 Rehabilitation (Standard 5-ft Diameter) - 125 mil Epoxy / Polyurea / or approved equal VF 812.50

G18 Rehabilitation (Standard 6-ft Diameter) - 125 mil Epoxy / Polyurea / or approved equal VF 937.50

G19 Rehabilitation - 125 mil Epoxy / Polyurea / or approved equal SF 100.00

G20 Rehabilitation (Standard 4-ft Diameter) - 1" Cementitious + 125 mils Epoxy / Polyurea VF 750.00

G21 Rehabilitation (Standard 5-ft Diameter) - 1" Cementitious + 125 mils Epoxy / Polyurea VF 812.50

G22 Rehabilitation (Standard 6-ft Diameter) - 1" Cementitious + 125 mils Epoxy / Polyurea VF 875.00

G23 Rehabilitation - Composite System - 1" Cementitious + 125 mils Epoxy / Polyurea SF 218.75

G24 Rebuild Bench and Invert EA 1250.00

G25 Invert Installation, 4' Dia. EACH 1750.00

G26 Invert Installation, 5' Dia. EACH 1875.00

G27 Invert Installation, 6' Dia. EACH 2125.00

G28 Invert Installation, Other Configurations SF 3125.00

G29 All Sizes Installation of Manhole Chimney Seal EA 690.00

G30 Vacuum Test Manhole (12" mainline or smaller) EA 500.00

G31 Holiday Test Manhole (Epoxy Only) EA 500.00

G32 New manhole frame and cover - 24" EA 1062.50

G33 New manhole frame and cover - 32" EA 1875.00

G34 Locate and Expose Buried Manhole, Street EA 1250.00

G35 Locate and Expose Buried Manhole, Non-Street EA 937.50

G36 Adjust manhole frame and cover up to 1 Ft EA 1187.50

G37 Adjust manhole frame and cover over 1 Ft VF 625.00

G38 Raise manhole frame and cover in Asphalt /Concrete EA 3125.00

G39 Raise manhole frame and cover in Grass EA 2500.00

G40 Replace manhole frame and cover in Asphalt /Concrete EA 5000.00

G41 Replace manhole frame and cover in Grass EA 3750.00

G42 Premium manhole frame and cover ( i.e. CertainTeed PAM locking units etc.) 24" EA 2000.00

G43 Premium manhole frame and cover ( i.e. CertainTeed PAM locking units etc.) 32" EA 2400.00

G44 Installation of FRP rehabilitation structures up to  6' depth (Standard 4-ft Diameter) EA 25000.00

G45 Additional depth for FRP rehabilitation structures (Standard 4-ft Diameter) VF 2500.00

G46 All Sizes Installation of poured in place structure SF 112.50

G47 All Sizes Set-up for install of poured in place MH structure or FRP LS 1725.00

H Excavation and Related Items
H1 Mobilization for open cut EA 30000.00

H2 Construction Entrance/Exit, Installation and Removal EA 9750.00

H3 Construction Entrance/Exit, Install Only EA 6750.00

H4 Easement Access Road-14'Width, Install and Removal LF 262.50

H5 Easement Access Road-14'Width, Install only  LF 225.00

H6 Temporary Creek Crossing (12" / 15" Diameter Pipes Installed) LF 975.00

H7 Temporary Creek Crossing (18" / 24" Diameter Pipes Installed) LF 1125.00

H8 Temporary Creek Crossing (36" Diameter Pipes Installed) LF 1425.00

H9 Temporary Creek Crossing (42" Diameter Pipes Installed) LF 1800.00

H10 6" - 8" Point repair (max  12' deep) 5 LF EA 22500.00
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H11 10" - 12" Point repair (0 - 12' deep) 5 LF EA 27000.00

H12 15" - 18" Point repair (0 - 12' deep) 5 LF EA 37500.00

H13 21" - 24" Point repair (0 - 12' deep) 5 LF EA 45000.00

H14 30" Point repair (0 - 12' deep) 5 LF EA 75000.00

H15 36" Point repair (0 - 12' deep) 5 LF EA 90000.00

H16 42" Point repair (0 - 12' deep) 5 LF EA 105000.00

H17 48" Point repair (0 - 12' deep) 5 LF EA 112500.00

H18 54" Point repair (0 - 12' deep) 5 LF EA 120000.00

H19 60" Point repair (0 - 12' deep) 5 LF EA 127500.00

H20 66" Point repair (0 - 12' deep) 5 LF EA 135000.00

H21 72" Point repair (0 - 12' deep) 5 LF EA 142500.00

H22 78" Point repair (0 - 12' deep) 5 LF EA 150000.00

H23 84" Point repair (0 - 12' deep) 5 LF EA 157500.00

H24 96" Point repair (0 - 12' deep) 5 LF EA 165000.00

H25 108" Point repair (0 - 12' deep) 5 LF EA 172500.00

H26 Point Repair >5 LF and / or Open Cut - 6" - 8" (0 - 12' deep) LF 675.00

H27 Point Repair >5 LF and / or Open Cut - 10" - 12" (0 - 12' deep) LF 810.00

H28 Point Repair >5 LF and / or Open Cut - 15" - 18" (0 - 12' deep) LF 1125.00

H29 Point Repair >5 LF and / or Open Cut - 21" - 24" (0 - 12' deep) LF 1350.00

H30 Point Repair >5 LF and / or Open Cut - 30" (0 - 12' deep) LF 2250.00

H31 Point Repair >5 LF and / or Open Cut - 36" (0 - 12' deep) LF 2700.00

H32 Point Repair >5 LF and / or Open Cut - 42" (0 - 12' deep) LF 3150.00

H33 Point Repair >5 LF and / or Open Cut - 48" (0 - 12' deep) LF 3375.00

H34 Point Repair >5 LF and / or Open Cut - 54" (0 - 12' deep) LF 3600.00

H35 Point Repair >5 LF and / or Open Cut - 60" (0 - 12' deep) LF 3825.00

H36 Point Repair >5 LF and / or Open Cut - 66" (0 - 12' deep) LF 4050.00

H37 Point Repair >5 LF and / or Open Cut - 72" (0 - 12' deep) LF 4275.00

H38 Point Repair >5 LF and / or Open Cut - 78" (0 - 12' deep) LF 4500.00

H39 Point Repair >5 LF and / or Open Cut - 84" (0 - 12' deep) LF 4725.00

H40 Point Repair >5 LF and / or Open Cut - 96" (0 - 12' deep) LF 4950.00

H41 Point Repair >5 LF and / or Open Cut - 108" (0 - 12' deep) LF 5175.00

H42 Point Repair adder for any diameter pipe over 12' deep LF 3000.00

H43 Connection to existing manhole for open cut installation EA 2500.00

H44 Add/Deduct cost for providing 6" DIP in lieu of PVC pipe LF 67.50

H45 Add/Deduct cost for providing 8" DIP in lieu of PVC pipe LF 75.00

H46 Add/Deduct cost for providing 10" DIP in lieu of PVC pipe LF 90.00

H47 Add/Deduct cost for providing 12" DIP in lieu of PVC pipe LF 97.50

H48 Add/Deduct cost for providing 15" DIP in lieu of PVC pipe LF 142.50

H49 Add/Deduct cost for providing 18" DIP in lieu of PVC pipe LF 172.50

H50 Add/Deduct cost for providing 20" DIP in lieu of PVC pipe LF 195.00

H51 Add/Deduct cost for providing 24" DIP in lieu of PVC pipe LF 270.00

H52 Access Pit (0'-8' deep) EA 3593.75

H53 Access Pit (8'-12' deep) EA 5031.25

H54 Access Pit (12'-16' deep) EA 9343.75

H55 Access Pit (16'-20' deep) EA 12218.75

H56 Access Pit (over 20' deep) EA 18750.00

H57 Trench safety (0-8' deep) LF 7.19

H58 Trench safety (8-12' deep) LF 11.25

H59 Trench safety (12-16' deep) LF 25.00

H60 Trench safety (16-20' deep) LF 43.75

H61 Trench safety over 20' deep) LF 125.00

H62 Obstruction Removal ( 0'- 12' deep ) EA 4312.50

H63 Obstruction Removal ( 12'- 15' deep ) EA 7187.50

H64 External reconnect ( 0'- 8' deep) up to 5 linear feet EA 1581.25

H65 External reconnect ( 8'- 12' deep) up to 5 linear feet EA 2156.25

H66 External reconnect ( 12'- 16' deep) up to 5 linear feet EA 5031.25

H67 External reconnect ( 16-20' deep) up to 5 linear feet EA 12218.75

H68 External reconnect ( over 20' deep) up to 5 linear feet EA 17968.75

H69 Extra length service connection over 5 linear feet LF 158.75

H70 Remove and replace or install service line cleanout EA 5250.00

H71 Remove and replace or install cleanout EA 2300.00

H72 Lid Removal / Replacement / Modification EA 37500.00

H73 Pipe Seal Fix (8" Diameter)-Stainless Steel with EDPM EA 4375.00

H74 Pipe Seal Fix (10" Diameter)-Stainless Steel with EDPM EA 4550.00

H75 Pipe Seal Fix (12" Diameter)-Stainless Steel with EDPM EA 4725.00
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H76 Pipe Seal Fix (15" Diameter)-Stainless Steel with EDPM EA 5075.00

H77 Pipe Seal Fix (18" Diameter)-Stainless Steel with EDPM EA 5425.00

H78 Pipe Seal Fix (21" Diameter)-Stainless Steel with EDPM EA 5950.00

H79 Pipe Seal Fix (24" Diameter)-Stainless Steel with EDPM EA 6650.00

H80 Unsuitable Soil Replacement (Crusher Run) CY 225.00

H81 Unsuitable Soil Replacement (Imported fill) CY 300.00

H82 Potholing for Nearby Utility Location or Obstruction Removal (0'-8' deep) EA 2875.00

H83 Potholing for Nearby Utility Location or Obstruction Removal (8'-12' deep) EA 3593.75

H84 Potholing for Nearby Utility Location or Obstruction Removal (12'-16' deep) EA 5031.25

H85 Potholing for Nearby Utility Location or Obstruction Removal (16'-20' deep) EA 9343.75

H86 Insert 24-32" Plastic Manhole Dish Insert EA 375.00

H87 Insert 24-32" Stainless Manhole Dish Insert EA 750.00

H88 Install New Manhole Frame and Cover - 24 or 32" EA 5250.00

H89 Adjust existing Manhole Frame and Cover EA 4500.00

H90 Install New 4' DIA precast manhole 0' - 6' deep EA 7475.00

H91 Extra depth 4' DIA precast manhole over 6' deep VF 791.25

H92 Install New 5' DIA precast manhole 0' - 6' deep EA 9775.00

H93 Extra depth 5' DIA precast manhole over 6' deep VF 1078.75

H94 Install New 6' DIA precast manhole 0' - 6' deep EA 14087.50

H95 Extra depth 6' DIA precast manhole over 6' deep VF 1517.50

H96 Install New 4' DIA fiberglass manhole 0' - 6' deep EA 7906.25

H97 Extra depth 4' DIA fiberglass manhole over 6' deep VF 791.25

H98 Install New 5' DIA fiberglass manhole 0' - 6' deep EA 10062.50

H99 Extra depth 5' DIA fiberglass manhole over 6' deep VF 1142.50

H100 Install New 6' DIA fiberglass manhole 0' - 6' deep EA 17250.00

H101 Extra depth 6' DIA fiberglass manhole over 6' deep VF 1517.50

H102 Sanitary Sewer Structure, Type B Structure, Up to 6' deep EA 17968.75

H103 Extra Depth Type B Structure, greater than 6' depth VF 1078.75

H104 Sanitary Sewer Structure, Type C Structure, Up to 6' deep EA 17968.75

H105 Extra Depth Type C Structure, greater than 6' depth VF 1078.75

H106 Cement stabilized sand TON 55.00

H107 Granular backfill/Crushed Rock TON 51.25

H108 Flowable Fill CY 208.75

H109 Dewatering setup (well pointing) maximum 25' deep, includes 20 linear feet setup EA 10781.25

H110 Extra length dewatering over 20 linear feet LF 125.00

H111 Operation Maintain Well Points by the Day DY 1222.50

H112 Extra hand excavation CF 180.00

H113 Timber Matting for Large Diameter Setup SY 93.75

H114 Channel Excavation CY 62.50

H115 Debris Removal CY 81.25

H116 Clearing and Grubbing ACRE 5625.00

H117 Tree Protection Fence LF 225.00

H118 Tree Removal (6” – 12”) EA 1875.00

H119 Tree Removal (13” – 23”) EA 3750.00

H120 Tree Removal ( > 24”) EA 6250.00

H121 Rework Catch basin Cover to Accept New Manhole Covers EA 1500.00

H122 Seismic Monitoring EA 30000.00

H123 Saw Cutting up to 8" depth LF 11.25

H124 Saw Cutting over 8" depth LF 15.00

H125 Specialty Brick Paver/Sidewalk Replacement SF 450.00

H126 Repair/Rehab 2" Asphalt pavement SF 65.00

H127 Repair/Rehab 8" Flex base SF 57.50

H128 Repair/Rehab 8" Concrete SF 216.25

H129 Repair/Rehab 6" Concrete SF 151.25

H130 Repair/Rehab 4" Concrete SF 122.50

H131 Repair/Rehab Concrete curb and gutter LF 36.25

H132 Granite Curb, Remove and Reset LF 36.25

H133 Seeding SF 7.50

H134 Sodding SF 36.25

H135 Repair/Rehab chain link fence with new LF 31.25

H136 Repair/Rehab wooden fence with new LF 36.25

H137 Topsoil Complete CY 51.25

H138 Sanding Complete CY 51.25

H139 Mulch Complete CY 51.25

H140 Straw Bale Barrier LF 25.00
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H141 Tree Replacement: Hardwoods, 2" EA 1078.75

H142 Tree Replacement: Pines, 2" EA 1078.75

H143 Shrub Replacement: 1 Gallon EA 50.00

H144 Shrub Replacement: 3 Gallon EA 78.75

H145 Shrub Replacement: 5 Gallon EA 102.50

H146 Shrub Replacement: 7 Gallon EA 152.50

H147 Bedding Flowers: Per Flat of 18" EA 718.75

H148 Stone Rip Rap Type I, 24" In Place Complete SY 325.00

H149 Riprap, Type II (Installed) SY 325.00

H150 Stone Rip Rap Type III, 12" In Place Complete SY 360.00

H151 Stone Grouted Rip Rap - 12" Installed SY 200.00

H152 Silt Fence Type A, Complete LF 15.00

H153 Silt Fence Type C, Complete LF 10.00

H154 Silt Fence - Type C, Double Row LF 30.00

H155 Inlet Sediment Trap EA 375.00

H156 Orange Barrier Fence LF 7.50

H157 Hay Bales Complete EA 200.00

H158 Plastic Filter Fabric Installed SY 12.50

H159 Permanent Soil Reinforced Mat Installed SF 156.25

I Horizontal Directional Drilling (HDD) and Related Items
I1 2"-4" Installation of pipe clay ground conditions (pipe cost excluded) IN/DIA 48.49

I2 2"-4" Installation of pipe loose sand ground conditions (pipe cost excluded) IN/DIA 48.49

I3 2"-4" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded) IN/DIA 56.25

I4 2"-4" Installation of pipe rock ground conditions 3-8000 psi (pipe cost excluded) IN/DIA 58.60

I5 2"-4" Installation of pipe ground conditions per 1000 psi increase over 8000 psi IN/DIA 7.04

I6 6"-8" Installation of pipe clay ground conditions (pipe cost excluded) IN/DIA 54.10

I7 6"-8" Installation of pipe loose sand ground conditions (pipe cost excluded) IN/DIA 54.10

I8 6"-8" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded) IN/DIA 61.14

I9 6"-8" Installation of pipe rock ground conditions 3-8000 psi (pipe cost excluded) IN/DIA 74.01

I10 6"-8" Installation of pipe ground conditions per 1000 psi increase over 8000 psi IN/DIA 10.16

I11 10"-12" Installation of pipe clay ground conditions (pipe cost excluded) IN/DIA 58.60

I12 10"-12" Installation of pipe loose sand ground conditions (pipe cost excluded) IN/DIA 58.60

I13 10"-12" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded) IN/DIA 63.35

I14 10"-12" Installation of pipe rock ground conditions 3-8000 psi (pipe cost excluded) IN/DIA/LF 87.89

I15 10"-12" Installation of pipe ground conditions per 1000 psi increase over 8000 psi IN/DIA/LF 17.19

I16 15"-18" Installation of pipe clay ground conditions (pipe cost excluded IN/DIA 200.89

I17 15"-18" Installation of pipe loose sand ground conditions (pipe cost excluded) IN/DIA 200.89

I18 15"-18" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded IN/DIA 260.43

I19 15"-18" Installation of pipe rock ground conditions 3-8000 psi (pipe cost excluded) IN/DIA/LF 281.25

I20 15"-18" Installation of pipe ground conditions per 1000 psi increase over 8000 psi IN/DIA/LF 32.55

I21 21"-24" Installation of pipe clay ground conditions (pipe cost excluded) IN/DIA 234.38

I22 21"-24" Installation of pipe loose sand ground conditions (pipe cost excluded IN/DIA 234.38

I23 21"-24" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded) IN/DIA 319.61

I24 21"-24" Installation of pipe rock ground conditions 3-8000 psi (pipe cost excluded) IN/DIA/LF 390.63

I25 21"-24" Installation of pipe ground conditions per 1000 psi increase over 8000 psi IN/DIA/LF 39.95

I26 Access Pit for Directional Drill (0'-8' deep) EA 1382.81

I27 Access Pit for Directional Drill (8'-12' deep) EA 2082.81

I28 Access Pit for Directional Drill (12'-16' deep) EA 3703.13

I29 Access Pit for Directional Drill (16'-20' deep) EA 6945.31

I30 2"-4" Set-up for contiguous lengths <150 lf LS 4531.25

I31 6"-8" Set-up for contiguous lengths <150 lf LS 4531.25

I32 10"-12" Set-up for contiguous lengths <150 lf LS 4531.25

I33 15"-18" Set-up for contiguous lengths <150 lf LS 4531.25

I34 21"-24" Set-up for contiguous lengths <150 lf LS 4531.25

I35 27"-36" Set-up for contiguous lengths <150 lf LS 4531.25

J Bypass for Gravity Pipelines and Related Items
J1 Set up 4" pump and piping including up to 1000 feet of bypass discharge line EA 3198.75

J2 Set up 6" pump and piping including up to 1000 feet of bypass discharge line EA 6000.00

J3 Set up 8" pump and piping including up to 1000 feet of bypass discharge line EA 13750.00

J4 Set up 10" pump and piping including up to 1000 feet of bypass discharge line ea 20000.00

J5 Set up 12" pump and piping including up to 1000 feet of bypass discharge line EA 21750.00

J6 Set up 18" pump and piping including up to 1000 feet of bypass discharge line EA 33750.00

J7 Set Up Additional Length 4" Bypass Discharge Line over 1000 feet LF 40.00

J8 Set Up Additional Length 6" Bypass Discharge Line over 1000 feet LF 45.00
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J9 Set Up Additional Length 8" Bypass Discharge Line over 1000 feet LF 45.00

J10 Set Up Additional Length 10" Bypass Discharge Line over 1000 feet LF 60.00

J11 Set Up Additional Length 12" Bypass Discharge Line over 1000 feet LF 110.00

J12 Set Up Additional Length 18" Bypass Discharge Line over 1000 feet LF 165.00

J13 Operate 4" pumping System per pump DY 625.00

J14 Operate 4" Hoses - includes up to 20' of suction & 1,000' of lay flat DY 600.00

J15 Operate 4" Hoses - Additional 20' Suction DY 30.00

J16 Operate 4" Hoses - Additional 50' Lay flat DY 30.00

J17 Operate 6" pumping System per pump DY 3200.00

J18 Operate 6" Hoses - includes up to 20' of suction & 1,000' of lay flat DY 750.00

J19 Operate 6" Hoses - Additional 20' Suction DY 40.00

J20 Operate 6" Hoses - Additional 50' Lay flat DY 40.00

J21 Operate 8" pumping System per pump DY 6800.00

J22 Operate 8" Hoses - includes up to 20' of suction & 500' of HDPE or Aluminum Bauer Pipe DY 275.00

J23 Operate 8" Hoses - Additional 10' Suction DY 50.00

J24 Operate 8" Hoses - Additional 20' HDPE or Aluminum Bauer Pipe DY 8.00

J25 Operate 10" pumping System per pump DY 8500.00

J26 Operate 10" Hoses - includes up to 20' of suction & 500' of HDPE or Aluminum Bauer Pipe DY 750.00

J27 Operate 10" Hoses - Additional 10' Suction DY 55.00

J28 Operate 10" Hoses - Additional 20' HDPE or Aluminum Bauer Pipe DY 20.00

J29 Operate 12" pumping System per pump DY 10500.00

J30 Operate 12" Hoses - includes up to 20' of suction & 500' of HDPE DY 925.00

J31 Operate 12" Hoses - Additional 10' Suction Hard Pipe DY 15.00

J32 Operate 12" Hoses - Additional 20' HDPE DY 30.00

J33 Operate 18" pumping System per pump DY 21500.00

J34 Operate 18" Hoses - includes up to 20' of suction & 500' of Fused HDPE Pipe DY 1000.00

J35 Operate 18" Hoses - Additional 10' Suction DY 20.00

J36 Operate 18" Hoses - Additional 50' HDPE DY 65.00

J37 Tear down 4" pump and piping including 1000 feet of bypass discharge line EA 3000.00

J38 Tear down 6" pump and piping including 1000 feet of bypass discharge line EA 3750.00

J39 Tear down 8" pump and piping including 1000 feet of bypass discharge line EA 5375.00

J40 Tear down 10" pump and piping including 1000 feet of bypass discharge line EA 7500.00

J41 Tear down 12" pump and piping including 1000 feet of bypass discharge line EA 5250.00

J42 Tear down 18" pump and piping including 1000 feet of bypass discharge line EA 6875.00

J43 Tear Down Additional Length 4" Bypass Discharge Line over 1000 feet LF 40.00

J44 Tear Down Additional Length 6" Bypass Discharge Line over 1000 feet LF 45.00

J45 Tear Down Additional Length 8" Bypass Discharge Line over 1000 feet LF 50.00

J46 Tear Down Additional Length 10" Bypass Discharge Line over 1000 feet LF 65.00

J47 Tear Down Additional Length 12" Bypass Discharge Line over 1000 feet LF 115.00

J48 Tear Down Additional Length 18" Bypass Discharge Line over 1000 feet LF 170.00

J49 Bypass - Driveway Ramp (Setup, Operate, Maintain) DY 3750.00

J50 8" ROAD CROSSING DY 156.25

J51 10" BRIDGE STYLE ROAD CROSSING DY 375.00

J52 10" ROAD CROSSING DOUBLE WIDE DY 156.25

J53 12" ROAD CROSSING DY 91.25

J54 12" ROAD CROSSING DOUBLE WIDE DY 156.25

J55 18" ROAD CROSSING DY 235.00

J56 Bypass - Street Ramp (Setup, Operate, Maintain) DY 3750.00

J57 Bypass - Street Trenching excluding restoration  for 8" Pipe (Setup, Operate, Maintain) LF 115.00

J58 Bypass - Street Trenching excluding restoration for 12" Pipe (Setup, Operate, Maintain) LF 115.00

J59 Bypass - Street Trenching excluding restoration for 18" Pipe (Setup, Operate, Maintain) LF 115.00

J60 PIPE FUSION MACHINE 6"-18" DY 780.00

J61 PIPE FUSION MACHINE 4" - 12" DY 687.50

J62 PUMP 1" TO 1.5" AOD DY 83.75

J63 PUMP 2" AOD DY 58.75

J64 PUMP 3" AOD DY 145.00

J65 PUMP 2" GAS TRASH DY 93.75

J66 PUMP 3" GAS TRASH DY 132.50

J67 PUMP 4" GAS TRASH DY 183.75

J68 PUMP 3" DIESEL DY 132.50

J69 PUMP 4" DIESEL DY 191.25

J70 PUMP 6" DIESEL DY 238.75

J71 PUMP 6" PISTON DBA-WELLPOINT - DIESEL DY 238.75

J72 PUMP 8" DIESEL DY 562.50

J73 PUMP 8" PISTON DBA-WELLPOINT - DIESEL DY 562.50
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J74 PUMP 10" DIESEL DY 781.25

J75 PUMP 12" DIESEL DY 750.00

J76 PUMP 14" DIESEL DY 947.50

J77 PUMP 18" DIESEL DY 1531.25

J78 4" HYDRAULIC PUMP HEAD DY 156.25

J79 6" HYDRAULIC PUMP HEAD DY 187.50

J80 8" HYDRAULIC PUMP HEAD DY 235.00

J81 12" HYDRAULIC PUMP HEAD DY 312.50

J82 HYDRAULIC POWER UNIT - 25HP DY 235.00

J83 HYDRAULIC POWER UNIT - 65HP DY 312.50

J84 HYDRAULIC POWER UNIT - 150HP DY 730.00

J85 4 X 10 BAUER PIPE DY 23.75

J86 6 X 10 BAUER PIPE DY 23.75

J87 6 X 20 BAUER PIPE DY 31.25

J88 8 X 10 BAUER PIPE DY 31.25

J89 8 X 20 BAUER PIPE DY 31.25

J90 PUMP HYDROSTATIC TEST 10K PSI AIR MIN 53.75

J91 PUMP HYDROSTATIC TEST 8K PSI  MIN 73.75

J92 HOSE 8' PUMP HYDROSTATIC TEST DY 91.25

J93 PUMP WATCH (each 8 Hour Shift) EA 2500.00

J94 HYDROSTATIC TESTING OF PIPING HR 500.00

J95 24 HOUR SYSTEM TEST HR 500.00

J96 SWPPP EA 3125.00

J97 6 X 6 CONTAINMENT BERM DAY 78.75

J98 12 X 12 CONTAINMENT BERM DAY 156.25

J99 PLUG TEST 6"-10" DAY 65.00

J100 PLUG TEST 8"-12" DAY 75.00

J101 PLUG TEST 12"-18" DAY 85.00

J102 PLUG TEST 15"-30" DAY 125.00

J103 PLUG TEST 24"-48" DAY 325.00

J104 PLUG TEST 36"-60" DAY 500.00

J105 PLUG TEST 48"-72" DAY 850.00

J106 PLUG TEST 60"-96" DAY 950.00

J107 Installation and Removal of Coffer Dam EA 10000.00

J108 Installation and Removal of Aqua Barrier EA 20000.00

J109 Rental of Aqua Barrier WK 5000.00

J110 Installation and Removal of Plugs 6" - 18" EA 1500.00

J111 Installation and Removal of Plugs 24"-48" EA 2500.00

J112 Installation and Removal of Plugs 48" and Greater EA 5000.00

J113 Installation and Removal of Earthen Dam EA 50000.00

J114 Installation and Removal of Sheet Piling LF 750.00

J115 Installation and Removal of Dewatering Box EA 25000.00

J116 Diver - Mobilization Over 100 Miles EA 1875.00

J117 Diver - Pipe Cleaning / Dredging To Install Plug HR 312.50

J118 Diver - Installation 1st Plug-60inch And Smaller (removal Same As Install) EA 1875.00

J119 Diver - Installation 5 Or More Plugs Same Day (day Rate) (removal Same As Install) EA 3750.00

J120 Diver - Install Additional Plugs On Same Mob (removal Same As Install) EA 1500.00

J121 Diver - Installation Plug 60 Inch And Greater (removal Same As Install) EA 2500.00

J122 Diver - Day Rate For Dive Team, Underwater Power Tools & Video (day Rate) EA 3750.00

K CIPP Pressure Pipe Lining for Potable and Non-Potable Pressure Pipelines and Related Items
K1 6" Installation of Pressure Pipe Lining (Potable) LF 450.00

K2 8" Installation of Pressure Pipe Lining (Potable) LF 506.25

K3 10" Installation of Pressure Pipe Lining (Potable) LF 581.25

K4 12" Installation of Pressure Pipe Lining (Potable) LF 645.00

K5 15" Installation of Pressure Pipe Lining (Potable) LF 731.25

K6 18" Installation of Pressure Pipe Lining (Potable) LF 881.25

K7 21" Installation of Pressure Pipe Lining (Potable) LF 982.50

K8 24" Installation of Pressure Pipe Lining (Potable) LF 1098.75

K9 27" Installation of Pressure Pipe Lining (Potable) LF 1200.00

K10 30" Installation of Pressure Pipe Lining (Potable) LF 1481.25

K11 33" Installation of Pressure Pipe Lining (Potable) LF 1725.00

K12 36" Installation of Pressure Pipe Lining (Potable) LF 1897.50

K13 39" Installation of Pressure Pipe Lining (Potable) LF 2182.50

K14 42" Installation of Pressure Pipe Lining (Potable) LF 2587.50
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K15 48" Installation of Pressure Pipe Lining (Potable) LF 3450.00

K16 54" Installation of Pressure Pipe Lining (Potable) LF 4125.00

K17 6" Reinforced Pressure Pipe Lining (Non-Potable) LF 337.50

K18 8" Reinforced Pressure Pipe Lining (Non-Potable) LF 412.50

K19 10" Reinforced Pressure Pipe Lining (Non-Potable) LF 487.50

K20 12" Reinforced Pressure Pipe Lining (Non-Potable) LF 562.50

K21 15" Reinforced Pressure Pipe Lining (Non-Potable) LF 637.50

K22 18" Reinforced Pressure Pipe Lining (Non-Potable) LF 787.50

K23 21" Reinforced Pressure Pipe Lining (Non-Potable) LF 870.00

K24 24" Reinforced Pressure Pipe Lining (Non-Potable) LF 1068.75

K25 27" Reinforced Pressure Pipe Lining (Non-Potable) LF 1200.00

K26 30" Reinforced Pressure Pipe Lining (Non-Potable) LF 1368.75

K27 33" Reinforced Pressure Pipe Lining (Non-Potable) LF 1612.50

K28 36" Reinforced Pressure Pipe Lining (Non-Potable) LF 1897.50

K29 39" Reinforced Pressure Pipe Lining (Non-Potable) LF 2081.25

K30 42" Reinforced Pressure Pipe Lining (Non-Potable) LF 2512.50

K31 48" Reinforced Pressure Pipe Lining (Non-Potable) LF 3375.00

K32 54" Reinforced Pressure Pipe Lining (Non-Potable) LF 3750.00

K33 6" Installation of End Seal EA 5175.00

K34 8" Installation of End Seal EA 5175.00

K35 10" Installation of End Seal EA 5175.00

K36 12" Installation of End Seal EA 5175.00

K37 15" Installation of End Seal EA 6900.00

K38 18" Installation of End Seal EA 8625.00

K39 21" Installation of End Seal EA 8625.00

K40 24" Installation of End Seal EA 10350.00

K41 27" Installation of End Seal EA 10350.00

K42 30" Installation of End Seal EA 10350.00

K43 33" Installation of End Seal EA 12075.00

K44 36" Installation of End Seal EA 12075.00

K45 39" Installation of End Seal EA 13800.00

K46 42" Installation of End Seal EA 13800.00

K47 48" Installation of End Seal EA 17250.00

K48 54" Installation of End Seal EA 17250.00

K49 6"to 12" System set-up charge (<150 lf) EA 5175.00

K50 15" to 21" System set-up charge (<150 lf) EA 5175.00

K51 24" to 33" System set-up charge (<150 lf) EA 5175.00

K52 36" to 54" System set-up charge (<150 lf) EA 5175.00

L CIPP Pressure Pipe Bypass and Related Items
L1 Set up bypass of mainlines sizes 2"- 4" AWWA approved bypass LF 138.00

L2 Connection of each service from 2"- 4" AWWA approved bypass EA 1587.00

L3 Operation of 2"- 4" AWWA approved bypass Day 3450.00

L4 Set up bypass of mainlines sizes 6"- 8" AWWA approved bypass LF 172.50

L5 Connection of each service from 6"- 8" AWWA approved bypass EA 1759.50

L6 Operation of 6"- 8" AWWA approved bypass Day 4140.00

L7 Set up bypass of mainlines sizes 10"- 12" AWWA approved bypass LF 207.00

L8 Connection of each service from 10"- 12" AWWA approved bypass EA 2156.25

L9 Operation of 10"- 12" AWWA approved bypass Day 6900.00

L10 Set up bypass of mainlines sizes 13"- 19" AWWA approved bypass LF 517.50

L11 Connection of each service from 13"- 19" AWWA approved bypass EA 2242.50

L12 Operation of 13"- 19" AWWA approved bypass Day 8625.00

L13 Set up bypass of mainlines sizes 20"- 24" AWWA approved bypass EA 690.00

L14 Connection of each service from 20"- 24" AWWA approved bypass EA 3450.00

L15 Operation of 20"- 24" AWWA approved bypass Day 8625.00

L16 Set up bypass of mainlines sizes 25"- 30" AWWA approved bypass LF 1207.50

L17 Connection of each service from 25"- 30" AWWA approved bypass EA 3450.00

L18 Operation of 25"- 30" AWWA approved bypass Day 10350.00

L19 Set up bypass of mainlines sizes 31"- 37" AWWA approved bypass LF 1552.50

L20 Connection of each service from 31"- 37" AWWA approved bypass EA 3450.00

L21 Operation of 31"- 37" AWWA approved bypass Day 10350.00

L22 Set up bypass of mainlines sizes 38"- 48" AWWA approved bypass LF 2070.00

L23 Connection of each service from 38"- 48" AWWA approved bypass EA 3450.00

L24 Operation of 38"- 48" AWWA approved bypass Day 10350.00

M Line Cleaning and Inspection for Pressure Pipelines and Mechanical Cleaning and Related Items
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M1 6" Cleaning with pressure propelled pigs LF 34.50

M2 8" Cleaning with pressure propelled pigs LF 34.50

M3 10" Cleaning with pressure propelled pigs LF 34.50

M4 12" Cleaning with pressure propelled pigs LF 34.50

M5 15" Cleaning with pressure propelled pigs LF 51.75

M6 18" Cleaning with pressure propelled pigs LF 51.75

M7 21" Cleaning with pressure propelled pigs LF 51.75

M8 24" Cleaning with pressure propelled pigs LF 69.00
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M9 27" Cleaning with pressure propelled pigs LF 69.00

M10 30" Cleaning with pressure propelled pigs LF 69.00

M11 33" Cleaning with pressure propelled pigs LF 69.00

M12 36" Cleaning with pressure propelled pigs LF 138.00

M13 42" Cleaning with pressure propelled pigs LF 138.00

M14 48" Cleaning with pressure propelled pigs LF 138.00

M15 54" Cleaning with pressure propelled pigs LF 138.00

M16 6" Cleaning with scrapers or other attached tools LF 51.75

M17 8" Cleaning with scrapers or other attached tools LF 51.75

M18 10" Cleaning with scrapers or other attached tools LF 51.75

M19 12" Cleaning with scrapers or other attached tools LF 51.75

M20 15" Cleaning with scrapers or other attached tools LF 69.00

M21 18" Cleaning with scrapers or other attached tools LF 69.00

M22 21" Cleaning with scrapers or other attached tools LF 69.00

M23 24" Cleaning with scrapers or other attached tools LF 86.25

M24 27" Cleaning with scrapers or other attached tools LF 86.25

M25 30" Cleaning with scrapers or other attached tools LF 86.25

M26 33" Cleaning with scrapers or other attached tools LF 120.75

M27 36" Cleaning with scrapers or other attached tools LF 120.75

M28 42" Cleaning with scrapers or other attached tools LF 138.00

M29 48" Cleaning with scrapers or other attached tools LF 172.50

M30 54" Cleaning with scrapers or other attached tools LF 207.00

M31 6" Pressure pipe inspection LF 13.80

M32 8" Pressure pipe inspection LF 13.80

M33 10" Pressure pipe inspection LF 17.25

M34 12" Pressure pipe inspection LF 17.25

M35 15" Pressure pipe inspection LF 17.25

M36 18" Pressure pipe inspection LF 24.15

M37 21" Pressure pipe inspection LF 24.15

M38 24" Pressure pipe inspection LF 24.15

M39 27" Pressure pipe inspection LF 24.15

M40 30" Pressure pipe inspection LF 24.15

M41 33" Pressure pipe inspection LF 24.15

M42 36" Pressure pipe inspection LF 27.60

M43 42" Pressure pipe inspection LF 27.60

M44 48" Pressure pipe inspection LF 34.50

M45 54" Pressure pipe inspection LF 51.75

M46 Tuberculation Removal (Pressure & Gravity Pipelines) LF 50.00

N Gravity Sewer Lateral Renewal Systems and Related Items
N1 4"-6" Installation and cure of lateral liner in <12" dia. Main (up to 10') EA 6875.00

N2 4"-6" Installation and cure of lateral liner in >12" dia. Main  (up to 10') EA 8125.00

N3 4"-6" lateral liner per linear foot > 10' LF 437.50

N4 4"-6" Set-up for installations EA 25000.00

N5 Clean & CCTV Laterals (up to 10') EA 937.50

N6 Clean & CCTV Laterals > 10' LF 18.75

N7 Post CCTV Laterals (up to 25') EA 500.00

N8 Post CCTV Laterals (over 25') LF 8.00

N9 4" Wye Top Hat PipePatch Lateral Kit INSTALLED EA 3750.00

N10 5" Wye Top Hat PipePatch Lateral Kit INSTALLED EA 3750.00

N11 6" Wye Top Hat PipePatch Lateral Kit INSTALLED EA 3750.00

N12 4" Tee Top Hat PipePatch Lateral Kit INSTALLED EA 3750.00

N13 5" Tee Top Hat PipePatch Lateral Kit INSTALLED EA 3750.00

N14 6" Tee Top Hat PipePatch Lateral Kit INSTALLED EA 3750.00

O Traffic Control & Additional Labor Rates:
O1 Single Lane Closure EA 2500.00

O2 Double Lane Closure EA 3000.00

O3 Multi Lane Closure EA 3500.00

O4 Intersection Closure EA 4000.00

O5 Road Closure EA 5000.00

O6 Sidewalk Closure EA 1500.00

O7 Traffic Control Plan (per setup) EA 3125.00

O8 Flagmen HR 50.00

O9 Uniformed Officers HR 81.25

O10 Light Plant DY 175.00
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O11 Arrow Board DY 180.00

O12 Message Board DY 450.00

O13 Attenuator Truck DY 800.00

O14 Sign (min qty 10, will bill at groupings of 10 EA per day) DY 50.00

O15 Cone (min qty 10, will bill at groupings of 10 EA per day) DY 50.00

O16 Barricade (min qty 5) DY 75.00

O17 Superintendent - Regular HR 43.75
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O18 Superintendent - Overtime HR 81.25

O19 Foreman - Regular HR 37.50

O20 Foreman - Overtime HR 75.00

O21 Laborer - Regular HR 25.00

O22 Laborer - Overtime HR 40.00

O23 Truck Drive - Regular HR 125.00

O24 Truck Drive - Overtime HR 125.00

O25 Utility - Regular HR 25.00

O26 Utility - Overtime HR 50.00

O27 Engineering Support HR 400.00

O28 Engineering Design EA 15000.00

P Mobilization:
P1 Mobilization - Emergency Mobilization EA 12500.00

P2 Mobilization - Rehab of Less Than 100 Ft EA 31250.00

P3 Mobilization - Rehab of 101 Ft to 300 Ft EA 25000.00

P4 Mobilization - Rehab of 301 Ft to 500 Ft EA 18750.00

P5 Mobilization - Rehab of 501 Ft to 1000 Ft EA 12500.00

P6 Mobilization - Alabama EA 25000.00

P7 Mobilization - Alaska EA 100000.00

P8 Mobilization - Arizona EA 35000.00

P9 Mobilization - Arkansas EA 25000.00

P10 Mobilization - California EA 45000.00

P11 Mobilization - Colorado EA 35000.00

P12 Mobilization - Connecticut EA 50000.00

P13 Mobilization - Delaware EA 50000.00

P14 Mobilization - Florida EA 35000.00

P15 Mobilization - Georgia EA 35000.00

P16 Mobilization - Hawaii EA 300000.00

P17 Mobilization - Idaho EA 45000.00

P18 Mobilization - Illinois EA 35000.00

P19 Mobilization - Indiana EA 35000.00

P20 Mobilization - Iowa EA 35000.00

P21 Mobilization - Kansas EA 35000.00

P22 Mobilization - Kentucky EA 35000.00

P23 Mobilization - Louisiana EA 25000.00

P24 Mobilization - Maine EA 50000.00

P25 Mobilization - Maryland EA 35000.00

P26 Mobilization - Massachusetts EA 35000.00

P27 Mobilization - Michigan EA 35000.00

P28 Mobilization - Minnesota EA 37500.00

P29 Mobilization - Mississippi EA 25000.00

P30 Mobilization - Missouri EA 25000.00

P31 Mobilization - Montana EA 37500.00

P32 Mobilization - Nebraska EA 35000.00

P33 Mobilization - Nevada EA 45000.00

P34 Mobilization - New Hampshire EA 45000.00

P35 Mobilization - New Jersey EA 50000.00

P36 Mobilization - New Mexico EA 40000.00

P37 Mobilization - New York EA 45000.00

P38 Mobilization - North Carolina EA 35000.00

P39 Mobilization - North Dakota EA 40000.00

P40 Mobilization - Ohio EA 40000.00

P41 Mobilization - Oklahoma EA 18750.00

P42 Mobilization - Oregon EA 45000.00

P43 Mobilization - Pennsylvania EA 40000.00

P44 Mobilization - Rhode Island EA 45000.00

P45 Mobilization - South Carolina EA 35000.00

P46 Mobilization - South Dakota EA 40000.00

P47 Mobilization - Tennessee EA 35000.00

P48 Mobilization - Texas EA 35000.00

P49 Mobilization - Utah EA 35000.00

P50 Mobilization - Vermont EA 40000.00

P51 Mobilization - Virginia EA 40000.00

P52 Mobilization - Washington EA 50000.00
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P53 Mobilization - West Virginia EA 35000.00

P54 Mobilization - Wisconsin EA 40000.00

P55 Mobilization - Wyoming EA 40000.00
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FORM E - Products and Services Offerings (Tab B) Effective Date: 5/29/2024
Offer Name: Vortex Companies, LLC
Invitation No. TP07-18 Trenchless Pipeline Rehabilitation Services

AA Vortex Lining System Equipment:

AA1 Vortex Lining System Rig EA 406250.00

AA2 Vortex Spray Master Manhole Lining Equipment EA 93750.00

AA3 Vortex Spin Master Robotic Spin Casting Equipment EA 15000.00

AA4 SM1 Non-CDL Truck EA 30000.00

AA5 QM-1s Restore Pallet (56  bags) 60# bags EA 1750.00

AA6 Alumina liner Pallet (56 bags) 60# bags EA 1725.00

AA7 Quad Plug Pallet (36 pails) 50# pail EA 2575.00

AA8 Hyperform Pallet (56 bags) 60# bags EA 2800.00

AA9 GeoKrete Pallet (56 bags) 60# bags EA 3565.00

BB Robots and Cameras:

BB1 MINI MILLER ROBOT G8/17 110v (PICOTE) EA 5175.00

BB2 MAXI MILLER ROBOT KK12/30 110v (PICOTE) EA 12650.00

BB3 MAXI MILLER POWER PLUS ROBOT 18/20 400v (PICOTE) EA 20650.00

BB4 Coating Pump U.S., UK 110v (includes 3 hose connectors and 2 brush stoppers) (PICOTE) EA 8900.00

BB5 1330 Robot (SCHWALM) EA 87975.00

BB6 2060 Robot F (SCHWALM) EA 114900.00

BB7 2060 Robot Z (SCHWALM) EA 114900.00

BB8 Focus Camera (SCHWALM) EA 10075.00

BB9 Zoom Camera (SCHWALM) EA 12375.00

BB10 12000 Air Motor (SCHWALM) EA 3000.00

BB11 13000 Air Motor (SCHWALM) EA 2625.00

BB12 Digital Box (SCHWALM) EA 7200.00

BB13 Control Unit Schwalm (SCHWALM) EA 25437.50

BB14 Control Unit Cues (SCHWALM) EA 25000.00

BB15 Remote (SCHWALM) EA 865.00

BB16 Cable Drum (SCHWALM) EA 26125.00

BB17 Twin Hose Reel (SCHWALM) EA 21875.00

BB18 6" Schwalm non-flow-through packer (SCHWALM) EA 4000.00

BB19 7" Schwalm non-flow-through packer (SCHWALM) EA 4200.00

BB20 8" Schwalm non-flow-through packer (SCHWALM) EA 4300.00

BB21 8" Schwalm flow-through packer (SCHWALM) EA 7100.00

BB22 10"-12" Schwalm flow-through packer (SCHWALM) EA 7600.00

BB23 4" Schwalm rubber lateral insertion device (lid) (SCHWALM) EA 650.00

BB24 6" Schwalm rubber lateral insertion device (lid)  (SCHWALM) EA 650.00

BB25 Deep Trekker DTG3 EA 9775.00

BB26 Deep Trekker Photon EA 13800.00

BB27 Deep Trekker Pivot Base EA 20250.00

BB28 Deep Trekker Pivot Expert EA 27850.00

BB29 Deep Trekker Pivot Nav EA 65575.00

BB30 Deep Trekker Revolution Base EA 46000.00

BB31 Deep Trekker Revolution Nav EA 83950.00

BB32 Deep Trekker Vac Utility Crawler EA 37950.00

BB33 Deep Trekker Utility Mag EA 29900.00

BB34 Pipe Trekker A-150S EA 45900.00

BB35 Pipe Trekker A-150X EA 80400.00

BB36 Pipe Trekker A-200S EA 51650.00

BB37 Pipe Trekker A-200X EA 86250.00

BB38 Pipe Trekker Ford Transit with A-200X EA 287500.00

BB39 SUPER MIDI MILLER 110v (PICOTE) EA 10500.00

BB40 MAXI MILLER 240v 33% more power than 110v (PICOTE) EA 12650.00

BB41 Picote Generator 400v (includes a 3.3kVA portable tool transformer w/ 110v 15A & 30A socket.(PICOTE) EA 18600.00

BB42 Picote Starter Kit EA 1080.00

BB43 Picote Pro Cutting EA 3600.00

BB44 Picote Pro Cleaning Kit EA 3560.00

BB45 Midi Roller US - Compact impregnation unit with battery and foot pedal (2-9" Liners) EA 5700.00

BB46 Midi Roller Wet-Out Station Foldable wet out table to be used with Midi Roller. EA 5450.00

BB47 Midi Roller & Wet-Out Station Package US EA 10500.00

BB48 Picote Original Cannon EA 2760.00

BB49 Twister Express 2" - 1/3" Shaft EA 845.00
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BB50 Twister Mini Flexi EA 885.00

BB51 Twister Express EA 1210.00

BB52 Tiger Twister Lateral Cutter EA 1510.00

BB53 Twister for Unlined Pipe EA 1550.00

BB54 Twister for Lined Pipe EA 1710.00

BB55 Twister Concrete Remover EA 1570.00

BB56 Picote Grabber EA 4250.00

BB57 Grabber Jaw Set EA 445.00

BB58 Large Grabber Jaw Set 1 EA 3350.00

BB59 Large Grabber Extension 32.8ft. EA 500.00

BB60 Spare Grabber Head with Jaws EA 1250.00

BB61 Spare Grabber Steering Unit EA 1950.00

BB62 Smart Crusher EA 4350.00

BB63 Smart Crusher Front Drill Head EA 1900.00

BB64 Smart Sweeper EA 4275.00

BB65 Twister+ 6" - 12" - 3/4" Shaft EA 3500.00

BB66 Smart Spider EA 2625.00

BB67 Twister Concrete Remover EA 3500.00

BB68 Maxi Coating Pump U.S. 110v EA 13975.00

BB69 Xpress Coating Pump 1 1/4"-12" pipes EA 47925.00

BB70 Test Box for Talpa EA 1050.00

BB71 Test Box for Mina Camera EA 1210.00

BB72 1500 Air motor for Picote Robo Tools (SCHWALM) EA 4715.00

BB73 Carbide Wheel Talpa 1330 EA 550.00

BB74 Carbide Wheel Talpa 2060 EA 610.00

BB75 Large Wheels for 16-24" Pipe Talpa 2060 EA 980.00

BB76 Power Boom Crane with Lights EA 9200.00

BB77 Large BlackLine Milling Ball EA 1575.00

BB78 Small BlackLine Milling Ball EA 1150.00

BB79 Large N-TEC II Mushroom Milling Cutter Head EA 550.00

BB80 Small N-TEC II Mushroom Milling Cutter Head EA 495.00

BB81 Robo Grabber (PICOTE) EA 1925.00

BB82 Impact Wrench for Compression Plugs EA 1675.00

BB83 Compression Plug - 4" EA 300.00

BB84 Compression Plug - 5" EA 325.00

BB85 Compression Plug - 6" EA 340.00

BB86 Compression Plug - 8" EA 490.00

BB87 Air Chisel Talpa 2060 EA 1900.00

BB88 Chisel EA 60.00

BB89 AccuPower 1330 Base Package (20k PSI, 3 days of training required but included) EA 22500.00

BB90 5mm x 100' Hose, 20,000 PSI 9/16" w/ manual hose reel (For 1330 Arm) EA 2600.00

BB91 5mm x 200' Hose, 40,000 PSI 9/16" w/ manual hose reel (For 1330 Arm) EA 3705.00

BB92 High Pressure, 20,000 PSI Automatic Reel w/ 300' Hose & Swivels (1330) EA 36250.00

BB93 AccuPower 2060 Base Package (40k PSI, 3 days of training required but included) EA 25000.00

BB94 High Pressure, 40,000 PSI Automatic Reel w/ 300' Hose & Swivels (2060) EA 36250.00

BB95 5mm x 100' Hose, 40,000 PSI 9/16" w/ manual hose reel (For 2060 Arm) EA 4900.00

BB96 5mm x 200' Hose, 40,000 PSI 9/16" w/ manual hose reel (For 2060 Arm) EA 9200.00

BB97 M9xM9 Hose Connector 40,000 PSI (2060 & 1330 Hoses) EA 80.00

BB98 M14xM9 Hose Adapter 40,000 PSI (2060 & 1330 Hoses) EA 125.00

BB99 Air Grinder w/ Mounting Ring (Angle Grinder) (SCHWALM) EA 1575.00

BB100 Diamond Blade Cutting Disc 125mm (SCHWALM) EA 145.00

BB101 10-12" Schwalm flow-through packer long (SCHWALM) EA 6900.00

BB102 12"-16" Schwalm Flow-through packer (SCHWALM) EA 7020.00

BB103 16-20" Schwalm Packer (SCHWALM) EA 7475.00

BB104 16-24" Schwalm flow-through packer (SCHWALM) EA 8050.00

BB105 20-28" Schwalm flow-through packer (SCHWALM) EA 8875.00

BB106 6" Schwalm rubber lateral insertion device LONG (lid)  (SCHWALM) EA 780.00

BB107 8" Schwalm rubber lateral insertion device (lid) (SCHWALM) EA 725.00

BB108 8" Schwalm rubber lateral insertion device LONG (lid) (SCHWALM) EA 1460.00

BB109 F-550 Schwalm Turn Key Truck Build EA 515000.00

CC Internal Pipe Seals:

CC1 8"-Stainless steel with EPDM EA 945.00

CC2 10"-Stainless steel with EPDM EA 982.50

CC3 12"-Stainless steel with EPDM EA 1023.75
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CC4 15"-Stainless steel with EPDM EA 1185.19

CC5 18"-Stainless steel with EPDM EA 1302.50

CC6 21"-Stainless steel with EPDM EA 1488.38

CC7 24"-Stainless steel with EPDM EA 1756.13

DD Installation Packer for Internal Pipe Seals:

DD1 8'-12" Packer with coupling rod EA 6875.00

DD2 15"-18" Packer with coupling rod EA 8625.00

DD3 21"-24" Packer with coupling rod EA 10125.00

EE Liner End Seal-mechanical, stainless steel sleeve with EPDM rubber:

EE1 8"-Stainless steel with EPDM EA 846.56

EE2 10"-Stainless steel with EPDM EA 862.50

EE3 12"-Stainless steel with EPDM EA 885.94

EE4 15"-Stainless steel with EPDM EA 1122.19

EE5 18"-Stainless steel with EPDM EA 1243.75

EE6 21"-Stainless steel with EPDM EA 1397.81

EE7 24"-Stainless steel with EPDM EA 1555.31

FF UV Light Cured Spiral Wound Fiberglass Liner and Related Materials:

FF1 (CMS-1022-HS) -  Vericure CMS w/WiFi, Cables A&B EA 51520.00

FF2 (VCURE-SS) -  Vericure Software Subscription EA 10920.00

FF3 (AS-1007) -  Cable Spool Roller EA 331.24

FF4 (OSC-2001) -  FlatTemp Cable EA 13091.40

FF5 (RTC-350) -  RoundTemp ArmourCable SX3mm 350' EA 735.00

FF6 (RTC-500) -  RoundTemp ArmourCable SX3mm 500' EA 1050.00

FF7 (RTC-600) -  RoundTemp ArmourCable SX3mm 600' EA 1260.00

FF8 (RTC-700) -  RoundTemp ArmourCable SX3mm 700' EA 1470.00

FF9 (RTC-800) -  RoundTemp ArmourCable SX3mm 800' EA 1680.00

FF10 (RTC-1000) -  RoundTemp ArmourCable SX3mm 1000' EA 2100.00

FF11 (046 02 000) -  IMS MicroCure LED CIPP Curing System  - 3" - 10" EA 202495.69

FF12 (OL-6-2.4) -  UV Liner - 6" x 2.4mm LF 21.80

FF13 (OL-6-3.6) -  UV Liner - 6" x 3.6mm LF 22.41

FF14 (OL-8-2.4) -  UV Liner - 8" x 2.4mm LF 20.55

FF15 (OL-8-3.6) -  UV Liner - 8" x 3.6mm LF 25.75

FF16 (OL-8-4.8) -  UV Liner - 8" x 4.8mm LF 33.14

FF17 (OL-9-2.4) -  UV Liner - 9" x 2.4mm LF 27.64

FF18 (OL-9-3.6) -  UV Liner - 9" x 3.6mm LF 29.26

FF19 (OL-9-4.8) -  UV Liner - 9" x 4.8mm LF 36.41

FF20 (OL-10-2.4) -  UV Liner - 10" x 2.4mm LF 23.49

FF21 (OL-10-3.6) -  UV Liner - 10" x 3.6mm LF 29.83

FF22 (OL-10-4.8) -  UV Liner - 10"  x 4.8mm LF 37.13

FF23 (OL-12-2.4) -  UV Liner - 12" x 2.4mm LF 29.54

FF24 (OL-12-3.6) -  UV Liner - 12" x 3.6mm LF 36.51

FF25 (OL-12-4.8) -  UV Liner - 12" x 4.8mm LF 42.29

FF26 (OL-12-6.0) -  UV Liner - 12" x 6.0mm LF 48.65

FF27 (OL-14-2.4) -  UV Liner - 14" x 2.4mm LF 33.33

FF28 (OL-14-3.6) -  UV Liner - 14" x 3.6mm LF 40.42

FF29 (OL-14-4.8) -  UV Liner - 14" x 4.8mm LF 43.67

FF30 (OL-15-2.4) -  UV Liner - 15" x 2.4mm LF 37.70

FF31 (OL-15-3.6) -  UV Liner - 15" x 3.6mm LF 40.05

FF32 (OL-15-4.8) -  UV Liner - 15" x 4.8mm LF 50.18

FF33 (OL-15-6.0) -  UV Liner - 15" x 6.0mm LF 56.04

FF34 (OL-15-7.2) -  UV Liner - 15" x 7.2mm LF 65.44

FF35 (OL-16-3.6) -  UV Liner - 16" x 3.6mm LF 44.86

FF36 (OL-16-4.8) -  UV Liner - 16" x 4.8mm LF 52.30

FF37 (OL-16-6.0) -  UV Liner - 16" x 6.0mm LF 61.45

FF38 (OL-16-7.2) -  UV Liner - 16" x 7.2mm LF 71.61

FF39 (OL-18-3.6) -  UV Liner - 18" x 3.6mm LF 56.56

FF40 (OL-18-4.8) -  UV Liner - 18" x 4.8mm LF 61.94

FF41 (OL-18-6.0) -  UV Liner - 18" x 6.0mm LF 69.54

FF42 (OL-18-7.2) -  UV Liner - 18" x 7.2mm LF 81.23

FF43 (OL-18-8.4) -  UV Liner - 18" x 8.4mm LF 91.76

FF44 (OL-18-9.6) -  UV Liner - 18" x 9.6mm LF 105.03

Page 21 of 24



Vortex Services LLC HGAC TP07-18

FF45 (OL-18-10.8) -  UV Liner - 18" x 10.8mm LF 125.65

FF46 (OL-20-3.6) -  UV Liner - 20" x 3.6mm LF 61.57

FF47 (OL-20-4.8) -  UV Liner - 20" x 4.8mm LF 75.68

FF48 (OL-20-6.0) -  UV Liner - 20" x 6.0mm LF 91.42

FF49 (OL-21-3.6) -  UV Liner - 21" x 3.6mm LF 62.78

FF50 (OL-21-4.8) -  UV Liner - 21" x 4.8mm LF 66.51

FF51 (OL-21-6.0) -  UV Liner - 21" x 6.0mm LF 82.46

FF52 (OL-21-7.2) -  UV Liner - 21" x 7.2mm LF 91.99

FF53 (OL-21-8.4) -  UV Liner - 21" x 8.4mm LF 111.09

FF54 (OL-21-9.6) -  UV Liner - 21" x 9.6mm LF 135.46

FF55 (OL-24-3.6) -  UV Liner - 24" x 3.6mm LF 76.82

FF56 (OL-24-4.8) -  UV Liner - 24" x 4.8mm LF 89.71

FF57 (OL-24-6.0) -  UV Liner - 24" x 6.0mm LF 97.96

FF58 (OL-24-7.2) -  UV Liner - 24" x 7.2mm LF 112.17

FF59 (OL-24-8.4) -  UV Liner - 24" x 8.4mm LF 130.91

FF60 (OL-24-9.6) -  UV Liner - 24" x 9.6mm LF 148.25

FF61 (OL-24-10.8) -  UV Liner - 24" x 10.8mm LF 159.39

FF62 (OL-27-3.6) -  UV Liner - 27" x 3.6mm LF 79.13

FF63 (OL-27-4.8) -  UV Liner - 27" x 4.8mm LF 93.31

FF64 (OL-27-6.0) -  UV Liner - 27" x 6.0mm LF 110.43

FF65 (OL-27-7.2) -  UV Liner - 27" x 7.2mm LF 123.89

FF66 (OL-27-8.4) -  UV Liner - 27" x 8.4mm LF 138.84

FF67 (OL-27-9.6) -  UV Liner - 27" x 9.6mm LF 154.43

FF68 (OL-30-3.6) -  UV Liner - 30" x 3.6mm LF 86.45

FF69 (OL-30-4.8) -  UV Liner - 30" x 4.8mm LF 99.27

FF70 (OL-30-6.0) -  UV Liner - 30" x 6.0mm LF 118.68

FF71 (OL-30-7.2) -  UV Liner - 30" x 7.2mm LF 130.90

FF72 (OL-30-8.4) -  UV Liner - 30" x 8.4mm LF 147.11

FF73 (OL-30-9.6) -  UV Liner - 30" x 9.6mm LF 161.74

FF74 (OL-30-10.8) -  UV Liner - 30" x 10.8mm LF 189.01

FF75 (OL-30-12.0) -  UV Liner - 30" x 12.0mm LF 205.09

FF76 (OL-30-13.2) -  UV Liner - 30" x 13.2mm LF 221.87

FF77 (OL-30-14.4) -  UV Liner - 30" x 14.4mm LF 243.63

FF78 (OL-32-4.8) -  UV Liner - 32" x 4.8mm LF 117.04

FF79 (OL-32-6.0) -  UV Liner - 32" x 6.0mm LF 125.79

FF80 (OL-32-7.2) -  UV Liner - 32" x 7.2mm LF 142.39

FF81 (OL-32-8.4) -  UV Liner - 32" x 8.4mm LF 165.24

FF82 (OL-32-9.6) -  UV Liner - 32" x 9.6mm LF 175.15

FF83 (OL-32-10.8) -  UV Liner - 32" x 10.8mm LF 189.10

FF84 (OL-34-6.0) -  UV Liner - 34" x 6.0mm LF 138.47

FF85 (OL-34-7.2) -  UV Liner - 34" x 7.2mm LF 150.95

FF86 (OL-34-8.4) -  UV Liner - 34" x 8.4mm LF 173.01

FF87 (OL-34-9.6) -  UV Liner - 34" x 9.6mm LF 181.65

FF88 (OL-34-10.8) -  UV Liner - 34" x 10.8mm LF 196.38

FF89 (OL-34-12.0) -  UV Liner - 34" x 12.0mm LF 202.13

FF90 (OL-34-13.2) -  UV Liner - 34" x 13.2mm LF 216.75

FF91 (OL-36-3.6) -  UV Liner - 36" x 3.6mm LF 125.45

FF92 (OL-36-4.8) -  UV Liner - 36" x 4.8mm LF 133.67

FF93 (OL-36-6.0) -  UV Liner - 36" x 6.0mm LF 142.11

FF94 (OL-36-7.2) -  UV Liner - 36" x 7.2mm LF 152.75

FF95 (OL-36-8.4) -  UV Liner - 36" x 8.4mm LF 179.35

FF96 (OL-36-9.6) -  UV Liner - 36" x 9.6mm LF 190.96

FF97 (OL-36-10.8) -  UV Liner - 36" x 10.8mm LF 202.27

FF98 (OL-36-12.0) -  UV Liner - 36" x 12.0mm LF 230.55

FF99 (OL-36-13.2) -  UV Liner - 36" x 13.2mm LF 250.63

FF100 (OL-38-6.0) -  UV Liner - 38" x 6.0mm LF 154.27

FF101 (OL-38-7.2) -  UV Liner - 38" x 7.2mm LF 172.30

FF102 (OL-38-8.4) -  UV Liner - 38" x 8.4mm LF 183.39

FF103 (OL-38-9.6) -  UV Liner - 38" x 9.6mm LF 200.02

FF104 (OL-38-10.8) -  UV Liner - 38" x 10.8mm LF 211.88

FF105 (OL-38-12.0) -  UV Liner - 38" x 12.0mm LF 233.56
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FF106 (OL-38-13.2) -  UV Liner - 38" x 13.2mm LF 245.42

FF107 (OL-40-8.4) -  UV Liner - 40" x 8.4mm LF 185.05

FF108 (OL-40-9.6) -  UV Liner - 40" x 9.6mm LF 211.34

FF109 (OL-40-10.8) -  UV Liner - 40" x 10.8mm LF 217.55

FF110 (OL-40-12.0) -  UV Liner - 40" x 12.0mm LF 257.31

FF111 (OL-40-13.2) -  UV Liner - 40" x 13.2mm LF 273.13

FF112 (OL-42-6.0) -  UV Liner - 42" x 6.0mm LF 185.88

FF113 (OL-42-7.2) -  UV Liner - 42" x 7.2mm LF 195.66

FF114 (OL-42-8.4) -  UV Liner - 42" x 8.4mm LF 205.98

FF115 (OL-42-9.6) -  UV Liner - 42" x 9.6mm LF 218.64

FF116 (OL-42-10.8) -  UV Liner - 42" x 10.8mm LF 234.81

FF117 (OL-42-12.0) -  UV Liner - 42" x 12.0mm LF 260.53

FF118 (OL-42-13.2) -  UV Liner - 42" x 13.2mm LF 281.44

FF119 (OL-44-13.2) -  UV Liner - 44" x 13.2mm LF 315.42

FF120 (OL-44-14.4) -  UV Liner - 44" x 14.4mm LF 321.12

FF121 (OL-46-8.4) -  UV Liner - 46" x 8.4mm LF 218.41

FF122 (OL-46-9.6) -  UV Liner - 46" x 9.6mm LF 237.30

FF123 (OL-46-10.8) -  UV Liner - 46" x 10.8mm LF 249.98

FF124 (OL-46-12.0) -  UV Liner - 46" x 12.0mm LF 272.72

FF125 (OL-46-13.2) -  UV Liner - 46" x 13.2mm LF 290.70

FF126 (OL-48-7.2) -  UV Liner - 48" x 7.2mm LF 249.27

FF127 (OL-48-8.4) -  UV Liner - 48" x 8.4mm LF 257.99

FF128 (OL-48-9.6) -  UV Liner - 48" x 9.6mm LF 265.94

FF129 (OL-48-10.8) -  UV Liner - 48" x 10.8mm LF 279.59

FF130 (OL-48-12.0) -  UV Liner - 48" x 12.0mm LF 311.99

FF131 (OL-48-13.2) -  UV Liner - 48" x 13.2mm LF 338.14

FF132 (OL-48-14.4) -  UV Liner - 48" x 14.4mm LF 388.53

FF133 (OL-48-15.6) -  UV Liner - 48" x 15.6mm LF 439.07

FF134 (OL-54-8.4) -  UV Liner - 54" x 8.4mm LF 365.55

FF135 (OL-54-9.6) -  UV Liner - 54" x 9.6mm LF 412.34

FF136 (OL-54-10.8) -  UV Liner - 54" x 10.8mm LF 457.91

FF137 (OL-54-12.0) -  UV Liner - 54" x 12.0mm LF 500.96

FF138 (OL-54-13.2) -  UV Liner - 54" x 13.2mm LF 540.44

FF139 (OL-54-14.4) -  UV Liner - 54" x 14.4mm LF 601.40

FF140 (OL-54-15.6) -  UV Liner - 54" x 15.6mm LF 664.19

FF141 (OL-63-15.6) -  UV Liner - 63" x 15.6mm LF 876.41

FF142 (OL-60-7.2) -  UV Liner - 60" x 7.2mm LF 449.79

FF143 (OL-60-8.4) -  UV Liner - 60" x 8.4mm LF 474.71

FF144 (OL-60-9.6) -  UV Liner - 60" x 9.6mm LF 499.48

FF145 (OL-60-10.8) -  UV Liner - 60" x 10.8mm LF 525.77

FF146 (OL-60-12.0) -  UV Liner - 60" x 12.0mm LF 553.45

FF147 (OL-60-13.2) -  UV Liner - 60" x 13.2mm LF 609.77

FF148 (OL-60-14.4) -  UV Liner - 60" x 14.4mm LF 714.06

FF149 (OL-60-15.6) -  UV Liner - 60" x 15.6mm LF 830.80

FF150 (OL-66-13.2) -  UV Liner - 66" x 13.2mm LF 780.39

FF151 (OL-66-14.4) -  UV Liner - 66" x 14.4mm LF 851.58

FF152 (OL-66-15.6) -  UV Liner - 66" x 15.6mm LF 922.15

FF153 (OL-72-13.2) -  UV Liner - 72" x 13.2mm LF 1036.03

FF154 (OL-72-14.4) -  UV Liner - 72" x 14.4mm LF 1130.19

FF155 (OL-72-15.6) -  UV Liner - 72" x 15.6mm LF 1224.36

FF156 QuadCure Liner - 2" X 3.5mm LF 29.25

FF157 QuadCure Liner - 3" X 3.5mm LF 32.50

FF158 QuadCure Liner - 4" X 3.5mm LF 37.05

FF159 QuadCure Liner - 5" X 3.5mm LF 44.20

FF160 QuadCure Liner - 6" X 3.5mm LF 51.35

FF161 QuadCure Liner - 8" X 3.5mm LF 57.53

FF162 QC CalTube - 2" LF 5.20

FF163 QC CalTube - 3" LF 5.85

FF164 QC CalTube - 4" LF 6.50

FF165 QC CalTube - 5" LF 7.80

FF166 QC CalTube - 6" LF 8.45
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FF167 QC CalTube - 8" LF 10.40

FF168 (SS6) -  6" Safety Sleeve EA 37.21

FF169 (SS8) -  8" Safety Sleeve EA 37.21

FF170 (SS9) -  9" Safety Sleeve EA 42.03

FF171 (SS10) -  10" Safety Sleeve EA 42.03

FF172 (SS12) -  12" Safety Sleeve EA 47.95

FF173 (SS14) -  14" Safety Sleeve EA 51.52

FF174 (SS15) -  15" Safety Sleeve EA 62.58

FF175 (SS16) -  16" Safety Sleeve EA 63.57

FF176 (SS18) -  18" Safety Sleeve EA 60.21

FF177 (SS20) -  20" Safety Sleeve EA 67.14

FF178 (SS21) -  21" Safety Sleeve EA 68.11

FF179 (SS24) -  24" Safety Sleeve EA 71.16

FF180 (SS27) -  27" Safety Sleeve EA 78.25

FF181 (SS30) -  30" Safety Sleeve EA 79.38

FF182 (SS32) -  32" Safety Sleeve EA 82.75

FF183 (SS34) -  34" Safety Sleeve EA 94.30

FF184 (SS36) -  36" Safety Sleeve EA 104.33

FF185 (SS38) -  38" Safety Sleeve EA 108.71

FF186 (SS40) -  40" Safety Sleeve EA 112.55

FF187 (SS42) -  42" Safety Sleeve EA 115.92

FF188 (SS44) -  44" Safety Sleeve EA 117.53

FF189 (SS46) -  46" Safety Sleeve EA 122.36

FF190 (SS48) -  48" Safety Sleeve EA 125.58

FF191 (SS54) -  54" Safety Sleeve EA 220.11

FF192 (SS60) -  60" Safety Sleeve EA 244.58

FF193 (SS63) -  63" Safety Sleeve EA 254.38

FF194 (SS66) -  66" Safety Sleeve EA 280.78

FF195 (SS72) -  72" Safety Sleeve EA 288.83

FF196 (GF6) -  6" Glide Film - 1125' per roll RL 429.94

FF197 (GF8) -  8" Glide Film - 1100' per roll RL 441.00

FF198 (GF10) -  10" Glide Film - 1500' per roll RL 1197.00

FF199 (GF12) -  12" Glide Film - 1100' per roll RL 1001.00

FF200 (GF15) -  15" Glide Film - 1500' per roll RL 1596.00

FF201 (GF18) -  18" Glide Film - 1125' per roll RL 1338.75

FF202 (GF24) -  24" Glide Film - 1100' per roll RL 1432.20

FF203 (GF30) -  30" Glide Film - 1100' per roll RL 1478.40

FF204 (GF36) -  36" Glide Film - 1100' per roll RL 1493.80

FF205 (GF48) -  48" Glide Film - 1100' per roll RL 1740.20

FF206 (GF60) -  60" Glide Film - 1125' per roll RL 2504.25

FF207 (CRATE36-STD) -  6" - 12", up to 3.2mm Liner - UV Shipping Crate - 36" Standard EA 833.00

FF208 (CRATE72) -  12" - 24", over 3.2mm Liner - UV Shipping Crate - 72" EA 1071.00

FF209 (CRATEJUMBO) -  24" - 28" Liner - UV Shipping Crate EA 1500.00

FF210 UV Truck Build - Hurricane System 6" - 48" EA 1750000.00

FF211 UV Truck Build UV8000 System 6" - 48" EA 1500000.00

FF212 UV Rental Truck WK 15000.00

Average Percentage Increase
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