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A CONTRACT BETWEEN
HOUSTON-GALVESTON AREA COUNCIL
Houston, Texas
AND
DATA TRANSFER SOLUTIONS, LLC
Orlando, Florida

This Contract is made and entered into by the Houston-Galveston Area Council of Governments, hereinafter referred to as H-GAC,
having its principal place of business at 3555 Timmons Lane, Suite 120, Houston, Texas 77027, AND, Data Transfer Solutions, LLC,
hereinafter referred to as the CONTRACTOR, having its principal place of business at 3680 Avalon Park East Boulevard, Suite 200,
Orlando, Florida 32828.

ARTICLE 1: SCOPE OF SERVICES

The parties have entered into an All Hazards Preparedness, Planning, Consulting & Recovery Services Contract to become effective as
of November 1, 2017, and to continue through July 31, 2020 (the “Contract”), subject to extension upon mutual agreement of the
CONTRACTOR and H-GAC. H-GAC enters into the Contract as Agent for participating governmental agencies, each hereinafter
referred to as END USER, for the purchase of All Hazards Preparedness, Planning, Consulting & Recovery Services offered by the
CONTRACTOR. The CONTRACTOR agrees to sell All Hazards Preparedness, Planning, Consulting & Recovery Services through
the H-GAC Contract to END USERS.

ARTICLE 2: THE COMPLETE AGREEMENT
The Contract shall consist of the documents identified below in order of precedence:

The text of this Contract form, including but not limited to, Attachment A

General Terms and Conditions

Proposal Specifications No: HP10-17, including any relevant suffixes

CONTRACTOR’s Response to Proposal No: HP10-17, including but not limited to, prices and options offered

il o B o

All of which are either attached hereto or incorporated by reference and hereby made a part of this Contract, and shall constitute the
complete agreement between the parties hereto. This Contract supersedes any and all oral or written agreements between the parties relating
to matters herein. Except as otherwise provided herein, this Contract cannot be modified without the written consent of both parties.

ARTICLE 3: LEGAL AUTHORITY

CONTRACTOR and H-GAC warrant and represent to each other that they have adequate legal counsel and authority to enter into this
Contract. The governing bodies, where applicable, have authorized the signatory officials to enter into this Contract and bind the parties to
the terms of this Contract and any subsequent amendments thereto.

ARTICLE 4: APPLICABLE LAWS
The parties agree to conduct all activities under this Contract in accordance with all applicable rules, regulations, directives, issuances,
ordinances, and laws in effect or promulgated during the term of this Contract.

ARTICLE 5: INDEPENDENT CONTRACTOR

The execution of this Contract and the rendering of services prescribed by this Contract do not change the independent status of H-GAC or
CONTRACTOR. No provision of this Contract or act of H-GAC in performance of this Contract shall be construed as making
CONTRACTOR the agent, servant or employee of H-GAC, the State of Texas or the United States Government. Employees of
CONTRACTOR are subject to the exclusive control and supervision of CONTRACTOR. CONTRACTOR is solely responsible for
employee payrolls and claims arising therefrom.

ARTICLE 6: END USER AGREEMENTS

H-GAC acknowledges that the END USER may choose to enter into an End User Agreement with the CONTRACTOR through this
Contract and that the term of said Agreement may exceed the term of the H-GAC Contract. However this acknowledgement is not to be
construed as H-GAC’s endorsement or approval of the End User Agreement terms and conditions. CONTRACTOR agrees not to offer,
agree to or accept from END USER any terms or conditions that conflict with or contravene those in CONTRACTOR’s H-GAC contract.
Further, termination of this Contract for any reason shall not result in the termination of the underlying End User Agreements entered into
between CONTRACTOR and any END USER which shall, in each instance, continue pursuant to their stated terms and duration. The only
effect of termination of this Contract is that CONTRACTOR will no longer be able to enter into any new End User Agreements with END
USERS pursuant to this Contract. Applicable H-GAC order processing charges will be due and payable to H-GAC on any End User
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Agreements surviving termination of this Contract between H-GAC and CONTRACTOR..

ARTICLE 7: SUBCONTRACTS & ASSIGNMENTS

CONTRACTOR agrees not to subcontract, assign, transfer, convey, sublet or otherwise dispose of this Contract or any right, title, obligation or
interest it may have therein to any third party without prior written notice to H-GAC. H-GAC reserves the right to accept or reject any such
change. CONTRACTOR shall continue to remain responsible for all performance under this Contract regardless of any subcontract or
assignment, H-GAC shall be liable solely to CONTRACTOR and not to any of its Subcontractors or Assignees.

ARTICLE 8: EXAMINATION AND RETENTION OF CONTRACTOR’S RECORDS

CONTRACTOR shall maintain during the course of its work, complete and accurate records of items that are chargeable to END USER under
this Contract. H-GAC, through its staffor its designated public accounting firm, the State of Texas, or the United States Government shall have
the right at any reasonable time to inspect copy and audit those records on or off the premises of CONTRACTOR. Failure to provide access to
records may be cause for termination of this Contract. CONTRACTOR shall maintain all records pertinent to this Contract for a period ofnot
less than five (5) calendar years from the date of acceptance of the final contract closeout and until any outstanding litigation, audit or claim has
been resolved. The right of access to records is not limited to the required retention period, but shall last as long as the records are retained.
CONTRACTOR further agrees to include in all subcontracts under this Contract, a provision to the effect that the subcontractor agrees that
H-GAC'S duly authorized representatives, shall, until the expiration of five (5) calendar years after final payment under the subcontract or until
all audit findings have been resolved, have access to, and the right to examine and copy any directly pertinent books, documents, papers,
invoices and records of such subcontractor involving any transaction relating to the subcontract.

ARTICLE 9: REPORTING REQUIREMENTS

CONTRACTOR agrees to submit reports or other documentation in accordance with the General Terms and Conditions of the Proposal
Specifications. If CONTRACTOR fails to submit to H-GAC in a timely and satisfactory manner any such report or documentation, or
otherwise fails to satisfactorily render performance hereunder, such failure may be considered cause for termination of this Contract.

ARTICLE 10: MOST FAVORED CUSTOMER CLAUSE

If CONTRACTOR, at any time during this Contract, routinely enters into agreements with other governmental customers within the State
of Texas, and offers the same or substantially the same products/services offered to H-GAC on a basis that provides prices, warranties,
benefits, and or terms more favorable than those provided to H-GAC, CONTRACTOR shall notify H-GAC within ten (10) business days
thereafter of that offering and this Contract shall be deemed to be automatically amended effective retroactively to the effective date of the
most favorable contract, wherein CONTRACTOR shall provide the same prices, warranties, benefits, or terms to H-GAC and its END
USER. H-GAC shall have the right and option at any time to decline to accept any such change, in which case the amendment shall be
deemed null and void. IfCONTRACTOR is of the opinion that any apparently more favorable price, warranty, benefit, or term charged
and/or offered a customer during the term of this Contract is not in fact most favored treatment, CONTRACTOR shall within ten (10)
business days notify H-GAC in writing, setting forth the detailed reasons CONTRACTOR believes aforesaid offer which has been deemed
to be a most favored treatment, is not in fact most favored treatment. H-GAC, after due consideration of such written explanation, may
decline to accept such explanation and thereupon this Contract between H-GAC and CONTRACTOR shall be automatically amended,
effective retroactively, to the effective date of the most favored agreement, to provide the same prices, warranties, benefits, or terms to H-

GAC.

The Parties accept the following definition of routine: A prescribed, detailed course of action to be followed regularly; a standard procedure.

EXCEPTION: This cluuse shall not be applicable to prices and price adjustments offered by a bidder, proposer or contractor, which
are not within bidder's/ proposer’s control [example; a manufacturer's bid concession], or to any prices offered to the Federal
Government and its agencies.

ARTICLE 11: SEVERABILITY
All parties agree that should any provision of this Contract be determined to be invalid or unenforceable, such determination shall not atfect any

other term of this Contract, which shall continue in full force and eflect.

ARTICLE 12: DISPUTES
Any and all disputes concerning questions of fact or of law arising under this Contract, which are not disposed of by agreement, shall be decided

by the Executive Director of H-GAC or his designee, who shall reduce his decision to writing and provide notice thereofto CONTRACTOR.
The decision of the Executive Director or his designee shall be final and conclusive unless, within thirty (30) days from the date of receipt of
such notice, CONTRACTOR requests a rehearing from the Lxecutive Director of H-GAC. In connection with any rehearing under this
Article, CONTRACTOR shall be afforded an opportunity to be heard and offer evidence in support of its position. The decision of the
Executive Director after any such rehearing shall be final and conclusive. CONTRACTOR may, if it elects to do so, appeal the final and
conclusive decision of the Exccutive Director to a court of competent jurisdiction. Pending final decision of a dispute hereunder,
CONTRACTOR shall proceed diligently with the performance of this Contract and in accordance with H-GAC'S final decision.
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ARTICLE 13: LIMITATION OF CONTRACTOR’S LIABILITY
Except as specified in any separate writing between the CONTRACTOR and an END USER, CONTRACTOR’s total liability under this
Contract, whether for breach of contract, warranty, negligence, strict liability, in tort or otherwise, but excluding its obligation to indemnify
H-GAC described in Article 14, is limited to the price of the particular products/services sold hereunder, and CONTRACTOR agrees eitherto
refund the purchase price or to repair or replace product(s) that are not as warranted. Inno event will CONTRACTOR beliable for any loss of
use, loss of time, inconvenience, commiercial loss, lost profits or savings or other incidental, special or consequent ial damages to the full extent
such use may be disclaimed by law. CONTRACTOR understands and agrees that it shall be liable to repay and shall repay upon demand to
END USER any amounts determined by H-GAC , its independent auditors, or any agency of State or Federal government to have been paid in
violation of the terms of this Contract.

ARTICLE 14: LIMIT OF H-GAC’S LIABILITY AND INDEMNIFICATION OF H-GAC

H-GAC’s liability under this Contract, whether for breach of contract, warranty, negligence, strict liability, in tort or otherwise, is limited to
its order processing charge. In no event will H-GAC be liable for any loss of use, loss of time. inconvenience, commercial loss, lost profits
or savings or other incidental, special or consequential damages to the full extent such use may be disclaimed by law. Contractor agrees, to
the extent permitted by law, to defend and hold harmless H-GAC, its board members, officers, agents, officials, employees, and indemnities
from any and all claims, costs, expenses (including reasonable attorney fees), actions, causes of action, judgments, and liens arising as a
result of CONTRACTOR’s negligent act or omission under this Contract. CONTRACTOR shall notify H-GAC of the threat of lawsuit
or of any actual suit filed against CONTRACTOR relating to this Contract.

ARTICLE 15: TERMINATION FOR CAUSE

H-GAC may terminate this Contract for cause based upon the failure of CONTRACTOR to comply with the terms and/or conditions of the
Contract; provided that H-GAC shall give CONTRACTOR written notice specitying CONTRACTOR’S failure. 1fwithin thirty (30)
days after receipt of such notice, CONTRACTOR shall not have either corrected such tailure, or thereafler proceeded diligently to
complete such correction, then H-GAC may, at its option, place CONTRACTOR in default and the Contract shall terminate on the date
specified in such notice. CONTRACTOR shall pay to H-GAC any order processing charges due from CONTRACTOR on that portion of
the Contract actually performed by CONTRACTOR and for which compensation was received by CONTRACTOR.

ARTICLE 16: TERMINATION FOR CONVENIENCE

Either H-GAC or CONTRACTOR may cancel or terminate this Contract at any time by giving thirty (30) days written notice to the other.
CONTRACTOR may be entitled to payment from END USER for services actually performed; to the extent said services are satisfactory
to END USER. CONTRACTOR shall pay to H-GAC any order processing charges due from CONTRACTOR on that portion of the
Contract actually performed by CONTRACTOR and for which compensation is received by CONTRACTOR.

ARTICLE 17: CIVIL AND CRIMINAL PROVISIONS AND SANCTIONS

CONTRACTOR agrees that it will perform under this Contract in conformance with saleguards against fraud and abuse as set forth by
H-GAC, the State of Texas and the acts and regulations of any funding entity. CONTRACTOR agrees to notity H-GAC of any suspected
fraud, abuse or other criminal activity related to this Contract through filing of a written report promptly afier it becomes aware of such activity.

ARTICLE 18: GOVERNING LAW & VENUE

This Contract shall be governed by the laws of the State of Texas. Venue and jurisdiction of any suit or cause of action arising under or in
connection with this Contract shall lie exclusively in Harris County, Texas. Disputes between END USER and CONTRACTOR arc to be
resolved in accord with the law and venue rules of the state of purchase. CONTRACTOR shall immediately notify H-GAC of such disputes.

ARTICLE 19: PAYMENT OF H-GAC ORDER PROCESSING CHARGE

CONTRACTOR agrees to sell its products to END USERS based on the pricing and other terms of this Contract, including, but not
limited to, the payment of the applicable H-GAC order processing charge. On notification from an END USER that an order has been
placed with CONTRACTOR, H-GAC will invoice CONTRACTOR for the applicable order processing charge. Upon delivery of any
product/service by CONTRACTOR and acceptance by END USER, CONTRACTOR shall, within thirty (30) calendar days or ten (10}
business days after receipt of payment, whichever is less, pay H-GAC the full amount of the applicable order processing charge, whether or
not CONTRACTOR has received an invoice from H-GAC. For sales made by CONTRACTOR based on this contract, including salesto
entities without Interlocal Contracts, CONTRACTOR shall pay the applicable order processing charges to H-GAC. Further,
CONTRACTOR agrees to encourage entities who are not members of H-GAC’s Cooperative Purchasing Program to execute an H-GAC
Interlocal Contract. H-GAC reserves the right to take appropriate actions including, but not limited to, contract termination if
CONTRACTOR fails to promptly remit H-GAC’s order processing charge.  In no event shall H-GAC have any liability to
CONTRACTOR for any goods or services an END USER procures from CONTRACTOR.
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ARTICLE 20: LIQUIDATED DAMAGES
Any liquidated damages terms will be determined between CONTRACTOR and END USER al the time END USER’s purchase order is

placed.

ARTICLE 21: PERFORMANCE AND PAYMENT BOND FOR INDIVIDUAL ORDERS

H-GAC’s contractual requirements DO NOT include a Performance & Payment Bond (PPB), and offered pricing should reflect this cost
saving. However, CONTRACTOR must be prepared to offer a PPB to cover any specific order if so requested by END USER.
CONTRACTOR shall quote a price to END USER for provision of any requested PPB, and agrees to furnish the PPB within ten
business (10) days of receipt of END USER's purchase order.

ARTICLE 22: CHANGE OF CONTRACTOR STATUS

CONTRACTOR shall immediately notify H-GAC, in writing, of ANY change in ownership, control, dealership/franchisee status, Motor
Vehicle license status, or name, and shall also advise whether or not this Contract shall be affected in any way by such change. H-GAC
shall have the right to determine whether or not such change is acceptable, and to determine what action shall be warranted, up to and
including cancellation of Contract.

ARTICLE 23: LICENSING REQUIRED BY TEXAS MOTOR VEHICLE BOARD [IF APPLICABLE]

CONTRACTOR will, for the duration of this Contract, maintain current licenses that are required by the Texas Motor Vehicle Commission
Code. Ifat any time during this Contract period, any CONTRACTOR’S license is not renewed, or is denied or revoked, CONTRACTOR
shall be deemed to be in default of this Contract unless the Motor Vehicle Board issues a stay or waiver. Contractor shall promptly provide
copies of all current applicable Texas Motor Vehicle Board documentation to H-GAC upon request.

IN WITNESS WHEREOF, the parties have caused this Contract to be executed by their duly authorized representatives.

Signed for Houston-Galveston
Area Council, Houston, Texas:
“Tack Sfeele, Executive Director

M
Attest for Houston-Galveston \ k/ kv\/
Area Council, Houston, Texas: a-»L(

Chuck Wemple, Chief cratiom{ﬂ{ﬁoer

Wl 3

Date:
Signed for Data Transfer Solutions, LL(r’ —‘é_’)t: - —"" 7
Orlando, Florida: — *_;1"_(_"‘
Printed Name & Title: ' 'Fr e y
Date: October 17 2017
Attest for Data Transfer Solutions, LLC 7 P V%M_

Orlando, Florida: ,g ;z(

Printed Name & Title:_Cynthia Novoa / Chicf Financial Officer

Date: October 17 ,201
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Attachment A

Data Transfer Solutions, LLC

All Hazards Preparedness, Planning, Consulting & Recovery Services

Contract No.: HP10-17

Geodatabase Asset Inventory)

- Discount Unit of
Description :
Ao Percentage Measure
Centerline Identification (for MAC projects) 1,600.00 0.00]  lump sum
Field Set-up & GPS Network Creation (for MAC projects) 5,000.00 0.00]  lump sum
Project Calibration Site Survey (for MAC projects) 1,500.00 0.00 site
Street Centerline Network Driven in Both Directions 60.00 0.00[ lane mile
Roadway Asset Inventory - Pavement Condition Index
(PCI) - based on Type, Severity and Extent of Distress per 60.00 0.00] lane mile
the ASTM Standard
Asset | - ine Creati .
Roadway ‘“‘et nven‘mry GIS Street Centerline Creation 50.00 000l 1ane mile
develop a GIS centerline of the street network
Road A - Pav i
oadway Asset Inventory ?’a\ ement Widths (necessary 10.00 0.00 o
for ASTM pavement analysis)
Roadway Asset Inventory - Signs (GIS File Geodatabase 40.00 0,00  lane mile
Asset Inventory)
Roadway Asset Inventory - Sidewalks (GIS File §
; i 1
Geodatabase Asset Inventory) 40:00 000 il
R.cmdway Asset Inventory - Sidewalk Obstructions (GIS 25.00 0.00|  tane mile
File Geodatabase Asset Inventory)
Roadway Asset Inventory - Signals (GIS File Geodatabase 30,00 0.00|  tane mile
Asset Inventory)
Roadway Asset Inventory - Inlets (GIS File Geodatabase 30.00 0.00l I1anc mile
Asset Inventory)
Roadway Asset Inventory - Curb and Gutter (GIS File .
40. . 1 I
Geodatabase Asset Inventory) 0.00 S ne mie
Roadway Asset Inventory - Water Valves (GIS File 2500 000 lane mile
(Geodatabase Asset Inventory)
Roadway Asset Inventory - Pavement Markings (GIS File 30,00 0.00]  lane mile
Geodatabase Asset Inventory)
Roadway Asset Inventory - Pavement Striping (GIS File "
40. . 1 I
Geodaiatinge Asiat Tissenibty) 0.00 0.00 ane mile
Roadway Asset Inventory - ADA Ramps (GIS File .
30. 0.00] I 1
(Geodatabase Asset Inventory) - e
Roadway Asset Inventory - Fire Hydrants (GIS File 25.00 0.00l  1ane mile
Geodatabase Asset Inventory)
R‘oadway Asset Inventory - Manholes (GIS File 25.00 0.00| 1ane mile
(Geodatabase Asset Inventory)
Roadway Asset Inventory - Street Lights (GIS File 30,00 0.00l  1ane mile
Geodatabase Asset Inventory)
Roadway Asset Inventory - Transformers (GIS File 25.00 000l iane mile
Geodatabase Asset Inventory)
R_oadway Asset Inventory - Parking Meters (GIS File 25.00 0.00] Tane mile
Geodatabase Asset Inventory)
Uit Poles (CH1S Fi
Roadway Asset Inventory - Utility Poles (GIS File 25.00 0.00] 1ane mile
Geodatabase Asset Inventory)
lfoadway Asset Inventory - Meter Boxes (GIS File 25.00 0.00 -
Geodatabase Asset Inventory)
Roadway Asset Inventory - Street Trees (GIS File 40.00 ) T
Geodatabase Asset Inventory)
Roadway Asset Inventory - Retaining Walls (GIS File 40.00 000l 1ane mite
Geodatabase Asset Inventory)
Roadway Asset Inventory - Mailboxes (GIS File 25.00 000l  1ane mite
Geodatabase Asset Inventory)
R_Dadway Asset Inventory - Bus Shelters (GIS File 25.00 0.00|  lane mile
Geodatabase Asset Inventory)
Roadway Asset Inventory - Guardrail (GIS File 40.00 0.00]  lane mile
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GIS Deli Metadata Documentati 3
> Delivery and Metadata umentation (for MAC 5 10.200.00 0.00|  tump sum
|projects)
Onsite MAC data reviews $ 2,500.00 0.00 per day
VUEWorks Asset and Maintenance Management Software
- standard turnkey package with Work Management
modules (Core, Facilities, Service Request, Work Order, $ 50,000.00 9.09]  lump sum
Resource Manager) - includes 5 users for each module;
includes configuration of two assets
Additional 5 user add-on pack to the VUEWorks Asset and|
Maintenance Management Software standard turmkey $ 17,000.00 11.76]  lump sum
package above the initial 5 users
VUEWaorks Advanced Asset and Maintenance
Management modules (Advanced Inventory, Condition,
Risk, Valuation, Budget Forecasting, MobileVUE) - add- §50,000 L3.04) g i
on to standard turnkey package - § users
Additional 5 user add-on pack to the VUEWorks
Advanced Asset and Maintenance Management modules | $ 13,500.00 10.00]  lump sum
above the initial 5 users
VUEWorks Advanced Inventory module (first user) $ 5,000.00 9.09 user
VUEWorks Advanced Inventory module (per additional s 500.00 9.09 user
user beyond the first)
VUEWorks Condition module (first user) $ 5,000.00 9.09 user
EW.  ondit =
VUEWorks Condition module (per additional user beyond s 500.00 0.0 o
the first)
VUEWorks Risk module (first user) b 5,000.00 9.09 user
VUEWorks Risk module (per additional user beyond the $ 500.00 9.00 _—
first)
VUEWorks Valuation module (first user) S 5,000.00 9.09 user
VUEWorks Valuation module (per additional user beyond $ 500.00 9.09 -
the first)
VUEWorks Budget Forecasting module (first user) S 5,000.00 9.09 user
VU " . = G
UEWorks Budget Forecasting module (per additional $ 500.00 0.0 aeE
user beyond the first)
MobileVUE (first user) $ 5,000.00 9.09 user
MobileVUE (per additional user beyond the first) $ 500.00 9.09 user
VUEWorks Enterprise Licensing (all modules - 25 $ 250.000.00 0.00]  lump sum
concurrent users)
] i i ing %
VUEWorks Enterprise Licensing (all modules - 100 5 350,000.00 0,00  Tump sum
concurrent users)
VUEWorks Enterprise Licensing (all modules - 250 $ 500.000.00 0.00| tump sum
concurrent users)
E S -
VUEWorks Enterprise Licensing (all modules - 500 5 650.000.00 000  Tucoprewn
concurrent users)
VUEWorks Enterprise Licensing (all modules - 750 s 800.000.00 000 mpsm
concurrent users)
VUEWorks Ei ise Li ing -
UEWorks Enterprise Licensing (all modules - 1000 s 950,000.00 0.00| tump sum
concurrent users)
VUEWorks Enterprise Hosting s 24,000.00 0.00 year
Integration Services (VUEWorks) $ 250.00 0.00 hour
Training Services (VUEWorks) $ 150.00 0.00 hour
Additional Configuration Services (VUEWorks) $ 150.00 0.00 hour
Data Development Services (VUEWorks) $ 150.00 0.00 hour
Non-Enterprise System Hosting (VUEWorks) $ 12,000.00 0.00 year
a - VUEW
Annual Software Support Fee - VUEWorks standard 5 10.000.00 9.09|  lump sum
turnkey package
s per add'l.
Annual Software Support Fee (per additional $1,000 of $1000 of
software/license cost above the VUEWorks standard $ 200.00 0.00 software/
turnkey package) license cost
Additional MAC project work: Clerical $ 50.00 0.00 hour
Additional MAC project work: Data Collection Specialist | $ 100.00 0.00 hour
Additional MAC project work: Database Administrator s 120.00 0.00 hour
Addlf]t?m] MAC project work: Senior Database $ 150.00 0.00 hie
Administrator
Additional MAC project work: GIS Technician s 90.00 0.00 hour
|Additional MAC project work: GIS Analyst $ 110.00 0.00 hour
Additional MAC project work: Senior GIS Analyst $ 150.00 0.00 hour
Additional MAC project work: Programmer | $ 100.00 0.00 hour
Addl.lm.nal MAC project work: Programmer 11/ AMS 5 150.00 0.00 b
Specialist
Additional MAC project work: Senior Programmer $ 175.00 0.00 hour
Addl!mnal MAC project work: Senior GIS Software s 175.00 0.00 .
Architect
Additional MAC project work: Project Manager S 150.00 0.00 hour
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Additional MAC project work: Senior Project Manager s 200.00 0.00 hour
Additional MAC project work: Principal-in-Charge b 250.00 0.00 hour
Additional MAC project work: Pavement Engineer S 200.00 0.00 hour
Additional MAC project work: Senior Pavement Engineer | $ 275.00 0.00 hour
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