

# H-GAC

**Houston-Galveston Area Council**

**P.O. Box 22777 · 3555 Timmons · Houston, Texas 77227-2777**

---

**Cooperative Agreement - Assignment - Pavion Corp - Public Services - ID: 12641**

---

## **FULL CONTRACT ASSIGNMENT AND ASSUMPTION AGREEMENT**

This Contract Assignment and Assumption Agreement is made by and between the Houston-Galveston Area Council hereinafter referred to as H-GAC, Netronix Integration, Inc. (Contractor) at 2170 Paragon Drive, San Jose, CA 95131 and Pavion Corp, (Assignee) at 4151 Lafayette Center Dr. Ste 700, Chantilly, VA 20151.

WHEREAS, Contractor has first made H-GAC aware of the need for a Full Assignment of the original Agreement to the new Assignee. This notice should be made to H-GAC via a letter or formal notice provided to H-GAC detailing the reason(s) for the Assignment. This formal notice from the Contractor will be included as Attachment A of this Assignment Agreement.

WHEREAS, Contractor entered into a Contract, identified as ID 4773, with H-GAC.

WHEREAS, Contractor wishes to assign the full performance of its obligations under the Contract to Assignee, effective on the Effective Date defined below; for the duration of the contract through the End Date of the Agreement, Apr 30 2025.

WHEREAS, Assignee is willing to accept such assignment, perform as stipulated in the original Contract (a copy of which will be provided to Assignee by Contractor) and comply with all the General and Special Provisions.

WHEREAS, H-GAC is willing to consent to such assignment on the terms stated herein;


NOW THEREFORE, the parties agree as follows:

1. Contractor hereby assigns to Assignee all of its rights and obligations, including payment, under the Contract on the Effective Date (defined below). Contractor will continue to be responsible for all actions taken by Contractor and Purchase Orders (if applicable) processed under the Contract prior to the Effective Date of this Assignment Agreement.
2. Assignee hereby accepts the assignment of Contractor's rights under the Contract, including payment, and assumes all of Contractor's obligations under the Contract from and after the Effective Date. Assignee agrees to perform the duties of the Contractor under the Contract and to comply with all Contract General and Special Provisions commencing on the Effective Date.
3. H-GAC hereby consents to such assignment and assumption.

Unless otherwise noted, this Agreement goes into effect on the date signed by H-GAC (the "Effective Date"). All other terms and conditions of the Contract shall remain unchanged and in full force and effect.

IN WITNESS WHEREOF, the parties have caused this Full Contract Assignment and Assumption Agreement to be executed by their respective duly authorized representatives.

**H-GAC**


Signature  DocuSigned by:  
82EC270D5D61423...

Name Chuck Wemple

Title Executive Director

Date 6/18/2024

**Netronix Integration, Inc. (Contractor)**


Signature  DocuSigned by:  
CF0CBD07223C4DE...

Name Mike Ryan

Title Director of Sales - West

Date 6/14/2024

**Pavion Corp (Assignee )**

Signature  DocuSigned by:  
CF0CBD07223C4DE...

Name Mike Ryan

Title Director of Sales - West

Date 6/14/2024

## **Attachment A - Formal Notice of Assignment**

**To: Ronnie Barnes**  
Director

**Houston-Galveston Area Council**  
3555 Timmons Lane, Suite 120  
Houston, TX 77027

RE: Contract Extension

Good afternoon Mr. Barnes. We are reaching out to you regarding reinstatement of our HGACBuy Contract.

Contract: Video Surveillance, Access Control & Security Fencing Systems  
Contract # SE05-20

Netronix Int's merger/acquisition into Pavion has become fully effective as of 5/1. During this transition time frame, we have also sunset the existing business systems of Netronix and officially transferred into the Pavion systems. This process unfortunately caused a few issues with existing emails accounts and communication that we have since rectified. Due to this the downtime of our email communication, the execution of the renewal of the contract was delayed and caused us to miss the deadline to extend.

As part of the request for reinstatement of the contract we will also like to coordinate to update with the new Pavion company information and can provide whatever documents are necessary to proceed. We also have the following contacts that will actively work together to manage this contract.

Point of Contact: Dean Scoggins (Sr. Account Executive)  
Signatory: Michael Ryan (Director of Sales)  
Billing: Vicky Acosta

We are looking forward to a positive outcome as we have a significant number of opportunities in our 3-6 month pipeline that utilize this contract and are critical projects for our customers.

Sincerely,



**Michael Ryan**  
Director of Sales